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Instructions to Bidders

A. GENERAL

1. SCOPE OF BID

1.1 The Council for Development and Reconstruction, hereinafter called "the Employer",
wishes to receive bids for the construction of Works, as described in the Bidding Data Sheet,
hereinafter referred to as "the Works".

1.2 The successful bidder will be expected to complete the Works within the time stated
in the Appendix to Form of Bid from the date of commencement of the works.

1.3 Throughout these bidding documents, the terms “bid” and “tender” and their
derivatives (“bidder/tenderer”, “bid/tendered”, “bidding/tendering”, etc.) are synonymous,
and day means calendar day.

2. SOURCE OF FUNDS
2.1 The source of funds is as stated in the Bidding Data Sheet.

3. ELIGIBLE BIDDERS

3.1 This invitation to bid is open to all eligible Contractors as stated in the Bidding data
sheet. Bidders shall provide evidence of their eligibility to the satisfaction of the Employer as
requested.

3.2 The bidders, including all members of a Joint venture and all subcontractors shall not
be affiliated with a firm or entity:

@) that has provided consulting services related to the Works to the Council for
Development and Reconstruction during the preparatory stages of the Works or of
the Project of which the Works form a part, or

(i)  that has been hired (or is proposed to be hired) by the Council for Development
and Reconstruction as Engineer for the contract.

4. ELIGIBLE MATERIALS, EQUIPMENT AND PLANT

4.1 The materials, Plant or Contractor’s Equipment, other supplies, and services to be
supplied under the Contract, shall have their origin in eligible source countries as defined in
the Bidding Data Sheet, and all expenditures made under the Contract will be limited to such
materials, Plant or Contractor’s Equipment, other supplies, and services.

4.2 For purposes of Sub-Clause 4.1 above, “origin” means the place where the materials,
Plant, equipment, and other supplies are mined, grown, produced, or manufactured, and from
which the services are supplied.

5. QUALIFICATION OF THE BIDDER

5.1 To be qualified for award of the Contract, bidders shall provide the following
information with their bid. Foreign Companies shall not submit information mentioned in

items d, e and f of this clause.
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All certificates should be originals or legally certified copies of the originals otherwise the
bidder’s bid will be rejected.

a)

b)

c)
d)

g)

h)

i)
k)

)

5.2

Legally certified copies of original documents defining the constitution or legal status,
place of registration and principal place of business;

A-written power of attorney authorizing the signatory of the bid to commit the bid;
Receipt for purchase of the bid documents;

Certificate of quittance issued by the National Social Security Fund. Its validity extending
beyond the bid opening date.

Certificate of quittance from the Lebanese Order of Public Works and Buildings
Contractors. Its validity extending beyond the bid opening date;

Certificate from the Order of Engineers: every Engineer, whether he is a Contractor or an
Engineer employed by a company or establishment classified on the basis of his
employment thereby, shall enclose in his Bid a certificate confirming his membership to
any one of the two Orders of Engineers in Lebanon for the year in which the Bid is

submitted;

Major items of construction equipment proposed for carrying out this Contract (Schedule
No.1);

The names and CVs of key personnel proposed for administration and execution of this
Contract, both on and off site (Schedule No.2);

Proposals for subcontracting any elements of the Works. Bidders should refer to Sub-
Clauses 4.1 and 4.3 of the Conditions of Contract (Schedule No.3);

Manufacturers (Schedule No.4);

Bank certificate for access to liquid assets and/or evidence of access to or availability of
credit facilities;

Information regarding any current litigation in which the bidder is involved;

Program of work and method statement in sufficient detail to demonstrate the adequacy
of the bidder's proposals to meet the technical specifications and the completion time. No
alterations or changes can be made to the specifications;

Contractual Commitment completed, stamped and signed;
Certificate indicating the permanent address of the Bidder;
Certificate of Registration of the Company issued by the Ministry of Finance

Additional documents for qualification of the Bidder are required (refer to the Bidding
Data Sheet 5.1).

EVIDENCE OF QUALIFICATION: The information and documents required under

the Sub-Section 5.1 “Qualification of Bidders” shall serve as evidence of qualification and of
the Tenderer’s capability to carry out the Contract. Unless specifically listed in the Letter of
Acceptance or in the Contract Agreement, these information and documents shall not form a
Contract Document, but the Bidder will remain responsible for the validity, authenticity, and
correctness of the information provided.
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5.3 Bids submitted by a joint venture of two or more firms as partners shall comply with
the following requirements:

a) Only eligible contractors are allowed to form a joint venture;

above;

c) The Joint Venture Agreement shall be in the form of the sample agreement attached and
shall be completed, entered into, and signed by the joint venture partners and submitted
with the bid;

d) One of the partners shall be nominated as being in charge; and this authorization shall be
evidenced by submitting a power of attorney signed by legally authorized signatories of
all the partners;

€) The partner in charge shall be authorized to incur liabilities and receive instructions for
and on behalf of any and all partners of the joint venture and the entire execution of the
Contract including payment shall be done exclusively with the partner in charge;

) In case of a successful bid, the Bidders shall sign the Form of Agreement as to be legally
binding on all partners. All partners of the Joint venture shall be liable jointly and
severally for the execution of the Contract in accordance with the Contract terms.

6. ONE BID PER BIDDER

6.1 A firm shall submit only one bid in the same bidding process, either individually as a
bidder or as a partner in a joint venture. No firm can be a subcontractor while submitting a
bid individually or as a partner of a joint venture in the same bidding process. A firm, if
acting in the capacity of subcontractor in any bid, may participate in more than one bid, but
only in that capacity. A bidder who submits or participates in more than one bid will cause all
the proposals in which the bidder has participated to be disqualified.

7. COST OF BIDDING
7.1 The bidder shall bear all costs associated with the preparation and submission of his

bid and the Employer will in no case be responsible or liable for those costs, regardless of the
conduct or outcome of the bid process.

8. SITE VISIT

8.1 The bidder is required at his own risk to visit and examine the Site of Works and its
surroundings and obtain for himself on his own responsibility all information that may be
necessary for preparing the bid and entering into a contract for construction of the Works.
The costs of visiting the Site shall be at the bidder’s own expense.

B. BID DOCUMENTS

9. CONTENT OF BID DOCUMENTS

9.1 The bid documents are those stated below, and should be read in conjunction with

any Addenda issued in accordance with Clause 11:
VOLUME 1 (1/4) — BID CONDITIONS AND PROCEDURES / CONDITIONS OF
CONTRACT
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VOLUME 2 (2/4) - TECHNICAL SPECIFICATIONS
VOLUME 3 (3/4) — BILL OF QUANTITIES

VOLUME 4 (4/4) - DRAWINGS

9.2 The bidder is expected to examine carefully the contents of all the above documents.
Failure to comply with the requirements of bid submission will be at the bidder’s own risk.
Pursuant to Clause 28, bids which are not substantially responsive to the requirements of the
bid documents will be rejected.

9.3 The bidder shall treat the Bid Documents as private and confidential (except as may
be necessary for the purpose of bidding) and shall not publish or disclose the same or any
particulars thereof in any trade or technical paper or elsewhere. The Bid Documents shall not
be used for any purpose other than that for which they are intended.

10. CLARIFICATION OF BID DOCUMENTS

10.1 A prospective bidder requiring any clarification of the bid documents may notify the
Employer in writing delivered by hand or by facsimile at the Employer's address indicated in
the Invitation for Bids. The Employer will respond to any request for clarification, which he
receives earlier than 14 days prior to the deadline for submission of bids. Copies of the
Employer's response will be forwarded to all purchasers of the bid documents, including a
description of the inquiry but without identifying its source.

10.2  Except as provided for in this clause no representation, explanation or statement made
to a bidder prior to the Employer’s written acceptance of his tender whether by the Engineer
or any of his assistants or by any officer or member of the Employer’s staff or by anyone as to
the meaning of any of the documents forming the Contract or as to anything to be done or not
to be done by the Contractor shall bind the Employer or fetter or bind the judgment or powers
of the Engineer in the exercise by him of his duties under the Contract.

11. AMENDMENT OF BID DOCUMENTS

11.1 At any time prior to the deadline for submission of bids, the Employer may, for any
reason, whether at his own initiative or in response to a clarification requested by a
prospective bidder, modify the bid documents by issuing addenda.

11.2 Any addendum thus issued shall be part of the bid documents pursuant to Sub-Clause
9.1, and shall be communicated in writing or by facsimile to all purchasers of the bid
documents. Prospective bidders shall acknowledge receipt of each addendum in writing by
hand or facsimile to the Employer.

11.3  To afford prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Employer shall, if deemed necessary, extend the deadline
for submission of bids, in accordance with Clause 22.

114  In case of the clarification affected changes to the essential elements of the Bidding
Documents, the Purchaser shall also promptly publish these changes in the same manner the
bid was initially published.
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C.  PREPARATION OF BIDS

12. LANGUAGE OF BID

12.1  The bid, and all correspondence and documents related to the bid exchanged by the
bidder and the Employer shall be written in the English language. Supporting documents and
printed. literature furnished. by the bidder- may be - another -language - provided -they - are
accompanied by an accurate translation of the relevant passages in English, in which case, for
purposes of interpretation of the bid, the translation shall prevail.

13. COMPLETE BID

13.1  The bid must be for the whole of the Works, fully in accordance with the Bid
Documents. A partial bid will not be considered.

13.2  The Form of Bid with its Appendix, the Bill of Quantities, and any other document
requiring completion shall be completed. The originals of all Bid Documents, and any copies
required to be submitted, shall be completed in indelible ink.

14. BID PRICES

14.1  Unless stated otherwise in the bid documents, the Contract shall be for the whole
Works as described in Sub-Clause 1.1, based on the unit rates and prices submitted by the

bidder.

14.2  The bidder shall fill in rates and prices for all items of the Works described in the Bill
of Quantities. Items against which no rate or price is entered by the bidder will not be paid
for by the Employer when executed and shall be deemed covered by the other rates and prices

in the Bill of Quantities.

14.3  All duties, taxes (except the VAT) and other levies payable by the Contractor under
the Contract, or for any other cause, as of the date of the deadline for submission of bids, shall
be included in the rates and prices. On the other hand, the Grand Total Tender Price shall
include the VAT. The total VAT shall be inserted separately in the Collection Sheet then
added to the prices of all sections to reach the Grand Total Tender Price, unless otherwise

instructed in the Bidding Data Sheet.

144 The Contract is subject to the VAT rules where applicable, according to the terms of
the law 379, dated 14/12/2001 and according to Appendix 2 related to VAT procedure, unless
otherwise instructed in the Bidding Data Sheet.

14.5 The bid shall provide a breakdown of all unit prices contained in the Bills of
Quantities:

a) a breakdown of all unit rates in labor, materials, plant, overhead, profit and other charges.
b) abreakdown of lump sums items.

The Employer shall have the right to request, and the Contractor shall provide a further
breakdown of all unit rates and prices including a detailed breakdown of "other charges".

15. CURRENCIES OF BID AND PAYMENT

15.1 The currencies for the bid and all rates in the Bills of Quantities shall be as stated in
the Bidding Data Sheet.
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16. BID VALIDITY

16.1  Bids shall remain valid for a period as stipulated in the Bidding Data Sheet beyond
the deadline for submission of bids specified in the invitation to bid.

16.2  In exceptional circumstances, prior to expiry of the original bid validity period, the

'Employer may request that the bidders extend the period of validity for a specified additional

period. The request and the responses thereto shall be made in writing or facsimile. A bidder
may refuse the request without forfeiting his bid security. A bidder agreeing to the request
will not be required or permitted to modify his bid, but will be required to extend the validity
of his bid security for the period of the extension, or to submit a new bid security and in
compliance with Clause 17 in all respects. If the bidder failed to extend his bid security after
extending his bid validity, the extension of bid validity will not be validated.

163  The bid validity will be automatically extended in the event of freezing the
procedures for a specified period by the objections committees with the provision of chapter 7
of the Public Procurement Law, for a period of time equivalent to the period of freezing and
the bidder shall extend accordingly the period of his bid security.

17. BID SECURITY

17.1 The bidder shall furnish, as part of his bid, a bid security in the amount stated in the
Bidding Data Sheet.

17.2  In case of a Joint-Venture the bid security shall be in the name of the Joint-Venture.

17.3  The bid security shall be in the form of a guarantee from a bank located in Lebanon
or a foreign bank with a local branch/affiliate in Lebanon, acceptable to the Employer. The
format of the bank guarantee shall be in accordance with the attached sample form of bid
security. The bid security shall be valid for the period stated in the Bidding Data Sheet.

17.4  Any bid not accompanied by an acceptable bid security shall be rejected by the
Employer and shall be considered as non-responsive.

17.5  The bid securities of unsuccessful bidders will be returned as promptly as possible,
but not later than 28 days after the expiration of the period of bid validity.

17.6  The bid security of the successful bidder will be returned when the bidder has signed
the Agreement and furnished the required performance security.

17.7  The bid security may be forfeited if:

1. The Bidder withdraws his Bid during the period of bid validity specified in the
Form of Bid; or

2. The Bidder, having been notified of the acceptance of his Bid by the Employer
during the period of bid validity:

a- fails or refuses to execute the Form of Agreement; or

b- fails or refuses to furnish (or increase the Performance Security if applicable);
or

c- refuses to accept the correction of errors in his bid.
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18. ALTERNATIVE PROPOSALS BY BIDDERS

18.1  Bidders shall submit offers that comply with the requirements of the Bid Documents,
including the technical design as indicated in the drawings and specifications. Alternatives

will not be considered.

19. PRE-BID MEETING

19.1  The bidder’s designated representative may be invited to attend a pre-bid meeting,
which, if convened, will take place at the venue and time stipulated in the Bidding Data Sheet.

19.2  The purpose of the meeting will be to clarify issues and to answer questions on any
matter that may be raised at that stage.

19.3  The bidder is requested, as far as possible, to submit any questions in writing or by
cable, to reach the Employer not later than one week before the meeting. It may not be
practicable at the meeting to answer questions received late, but questions and responses will
be transmitted in accordance with the following sub-clause.

19.4  Minutes of the meeting, including the text of the questions raised and the responses
given, together with any responses prepared after the meeting, will be transmitted without
delay to all purchasers of the bidding documents. Any modification of the bidding documents
listed in Sub-Clause 9.1 that may become necessary as a result of the pre-bid meeting shall be
made by the Employer exclusively through the issue of an Addendum pursuant to Clause 11
and not through the minutes of the pre-bid meeting.

19.5 Nonattendance at the pre-bid meeting will not be a cause for disqualification of a
bidder.

20. FORMAT AND SIGNING OF BID

20.1 The bidder shall prepare one original and one copy of the documents
comprising the bid. The documents shall be clearly marked "ORIGINAL" and
"COPY" as appropriate. In the event of discrepancy between them, the original

shall prevail.

20.2 The original and the copy of the bid shall be returned duly completed by writing
in indelible ink in the space provided for unit rates and totals. In the case of
copies, photocopies are acceptable. All originals and copies shall be signed by
a person or persons duly authorized to sign on behalf of the bidder, pursuant to
Sub-Clauses 5.1(b) or 5.2(d), as the case may be. All pages of the bid, where
entries or amendments have been made, shall be signed by the person or persons
signing the bid and stamped.

20.3 The originals of all other documents as listed in Sub-Clause 9.1 shall be
stamped and initialed by the person or persons signing the bid.

20.4 The bid shall contain no alterations, omissions or additions, except those to
comply with instructions issued by the Employer, or as necessary to correct
errors made by the bidder. Such corrections shall be initialed by the person or
persons signing the bid and shall be made by striking out the original text and
inserting the correction by hand using indelible ink; the correction of errors by
overtyping with or without the use of correction fluid shall not be permitted.
Any bid not complying with this sub-clause shall be rejected by the Employer.
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20.5 If the bidder does not submit an original BOQ completed in indelible ink
according to clause 20.2, his bid will be rejected by the Employer.

D.  SUBMISSION OF BIDS

21. SEALING AND MARKING OF BIDS

21.1  All documents shall be signed, dated, completed and returned in a bid box package,
as described in Bid Conditions and Procedures. The bidder shall obtain the bid box from CDR
Tenders Department along with the tender documents. The bidder shall seal the bid box

package and address it to:

The Council for Development And Reconstruction

Tenders Department
Tallet Al-Serail, Beirut - Lebanon

And shall mark the bid box package with the following identification:
Bidding document for "name of project as stated in the bidding data sheet”
and the words "Do Not Open before the date stated for the return of bid"
Bidders who fail to comply with this requirement will be disqualified.

21.2  The bid box package shall contain two separate and sealed inner envelopes marked as
Envelope No.1 and Envelope No.2. Each envelope shall contain one set of original documents
and one set of copies clearly marked “ORIGINAL” and “COPY™.

The inner Envelope No.1 shall bear the following clear identification: “name of project as
stated in the bidding data sheet”

Envelope No.1 "Administrative and Technical Offer"

Name of Bidder / Address of the Bidder

And shall contain:

o Bid security in the amount and form requested in the Bid Conditions &
Procedures

o Completed Contractual Commitment signed and stamped by the Bidder

o Completed Joint Venture Agreement (if applicable), signed and stamped by the
Bidders

o All information listed in Section 5: Qualification of the Bidder

o Volume 1: Bid Conditions and Procedures - Conditions of Contract, signed and
stamped by the Bidder

o Volume 2: Technical Specifications, signed and stamped by the Bidder

o Volume 4: Drawings, signed and stamped by the Bidder (only original drawings
are to be submitted)

© Any addenda issued by the CDR, signed and stamped by the Bidder

© Any other documents required to be completed and submitted by bidders in
accordance with these Instructions to Bidders

The inner Envelope No.2 shall bear the following clear identification:
"Bidding Documents for name of project as stated in the bidding data sheet”
Envelope No.2 "Financial Offer"
Name of Bidder / Address of the Bidder
And shall contain:
o Completed Form of Bid and Appendix signed and stamped by the Bidder
o Volume 3: Priced Bill of Quantities completed, signed and stamped by the Bidder
o A complete breakdown of Bill Of Quantities prices detailed to include:
- labour,
- materials,
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- plant,

- overheads,

- profit,

- and other charges

22, DEADLINE FOR SUBMISSION OF BIDS

22.1  Bids must be received by the Employer at the address specified above no later than
the time and date given in the Invitation for Bidders.

22.2  The Employer may, at his discretion, extend the deadline for submission of bids by
issuing an amendment in accordance with Clause 11, in which case all rights and obligations
of the Employer and the bidders previously subject to the original deadline will thereafter be
subject to the deadline as extended.

23. LATE BIDS

23.1  Any bid received by the Employer after the deadline for submission of bids
prescribed in Clause 22 will be returned unopened to the bidder.

24, MODIFICATION AND WITHDRAWAL OF BIDS

24.1  The bidder may modify or withdraw his bid after bid submission, provided that
written notice of the modification or withdrawal, is received by the Employer prior to the
deadline for submission of bids.

24.2  The bidder’s modification or withdrawal notice shall be prepared, sealed, marked and
delivered in accordance with the provisions of Clause 21, with the outer and inner envelopes
additionally marked "MODIFICATION" or "WITHDRAWAL".

243  No bid may be modified by the bidder after the deadline for submission.

244  Withdrawal of a bid during the interval between the deadline for submission of bids
and the expiration of the period of bid validity specified in the Form of Bid may result in the
forfeiture of the bid security pursuant to Clause 17.

E. BID OPENING AND EVALUATION

25. BID OPENING

25.1 The Employer will open the bids in the presence of bidder’s representatives who
choose to attend, at the time and date stated in the Invitation for Bids at the address given for
return of bids in Clause 21. The bidders’ representatives who are present shall sign a register
evidencing their attendance. The bid opening committee will make sure that the
administrative and technical offers are satisfactory. The committee will then proceed to open
Envelope No. 2 comprising the priced financial offers.

The Bid opening and evaluation procedures may include one or two sessions as stated in the
Bidding Data Sheet.

26. PROCESS TO BE CONFIDENTIAL

26.1 Information relating to the examination, clarification, evaluation and comparison of
bids and recommendations for the award of a contract shall not be disclosed to bidders or any
other persons not officially concerned with such process even after the award to the
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successful bidder has been announced. Any effort by a bidder to influence the Employer's
processing of bids or award decisions may result in the rejection of the bidder’s bid.

27. CLARIFICATION OF BIDS

27.1  To assist in the examination, evaluation and comparison of bids, the Employer may,

at his discretion, ask any bidder for clarification of his bid, including breakdowns of unit
rates. The request for clarification and the response shall be in writing or by facsimile, but no
change in the price or substance of the bid shall be sought, offered or permitted except as
required to confirm the correction of arithmetic errors discovered by the Employer in the
evaluation of the bids in accordance with Clause 29.

27.2  From the time of bid opening to the time of Contract award, if any bidder wishes to
contact the Employer on any matter related to the bid, he should do so in writing.

27.3  Any effort by the bidder to influence the Employer in the Employer’s bid evaluation,
bid comparison, or Contract award decisions may result in the rejection of the bidder’s bid.

28. EXAMINATION OF BIDS & DETERMINATION OF RESPONSIVENESS

28.1  During the evaluation of Envelope No.1, the Employer will determine whether each
bid:

a) meets the eligibility criteria of Clause 3;

b) has submitted the requested documents in the Bid Conditions and Procedures;

¢) meets the qualification requirements of Clause 5;

d) has been properly signed;

€) is accompanied by the required securities;

f) is substantially responsive to the requirements of the bid documents;

g) has provided any clarification and/or substantiation that the Employer may require.

28.2 A substantially responsive bid is one which conforms to all the terms, conditions and
specifications of the bid documents, without material deviation or reservation. A material

deviation or reservation is one:

a) which affects in any substantial way the scope, quality or performance of the Works;

b) which limits in any substantial way, inconsistent with the bid documents, the Employer's
rights or the bidder’s obligations under the Contract, or

c) whose rectification would affect unfairly the competitive position of other bidders
presenting substantially responsive bids.

28.3  If a bid does not meet any of the criteria of Clause 28.1 and 28.2, it will be rejected by
the Employer, and may not subsequently be corrected by withdrawal or correction of the non-
conforming deviation or reservation.

29. CORRECTION OF ERRORS

29.1  Bids determined to be substantially responsive will be checked by the Employer for

arithmetic errors. Errors will be corrected by the Employer as follows:

a) where there is a discrepancy between the amounts in figures and in words, the amount in
words will govern; and

b) where there is a discrepancy between the unit rate and the line item total resulting from
multiplying the unit rate by the quantity, the unit rate as quoted will govern; and
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¢) where there is a discount applied to the total bid price including the contingency, the total
bid price shall be retained and the discount applied to the unit prices of the Bill Of
Quantities items, excluding the contingency.

29.2  The amount stated in the Form of Bid will be adjusted by the Employer in
accordance with the above procedure for the correction of errors and, with the concurrence of

the bidder, shall be considered as binding upon the bidder. If the bidder does not accept the
corrected amount of bid, his bid will be rejected, and the bid security will be forfeited in
accordance with Sub-Clause 17.7 (c).

30. CONVERSION TO SINGLE CURRENCY
Not Used.

31. EVALUATION AND COMPARISON OF BIDS

31.1  The Employer will open Envelope No.2 for bidders determined to be acceptable and
substantially responsive in accordance with Clause 28.

31.2  After opening Envelope No.2, the Employer will determine for each bid the
Evaluated Bid Price by adjusting the Bid Price and making any correction for errors
pursuant to Clause 29.

31.3  Ifthe bid of the successful bidder is seriously unbalanced in relation to the Engineer's
estimate of the cost of work to be performed under the Contract, the Employer may
require the bidder to produce detailed price analyses for any or all items of the Bill of
Quantities, to demonstrate the internal consistency of those prices with the
construction methods and schedule proposed.

F. AWARD OF CONTRACT

32. PREFERENCE FOR DOMESTIC BIDDERS
Not Used.

33. AWARD

33.1 Subject to Clause 34, the Employer will award the Contract to the bidder whose bid has
been determined to be substantially responsive to the bidding documents and who has offered
the lowest Evaluated Bid Price pursuant to Clause 31, provided that such bidder has been
determined to be (a) eligible in accordance with the provisions of Sub-Clause 3.1; and (b)
qualified in accordance with the provisions of Clause 5.

34. EMPLOYER'S RIGHT TO ACCEPT OR TO REJECT ANY OR ALL BIDS

34.1 Notwithstanding Clause 33, the Employer reserves the right to accept or reject any
bid, and to annul the bid process and reject all bids, at any time prior to award of Contract,
without thereby incurring any liability to the affected bidder or bidders or any obligation to
inform the affected bidder or bidders of the grounds for the Employer's action.

34.2 At any time during bidding evaluation, a bidder can be exclude from the bidding
process if he commits any violation, prohibited act by virtue of the Lebanese Law, infamous
crime or any crime covered by the Anti-Corruption law, especially the crimes of influence
peddling and bribery, or if he offers, gives or agrees to give, directly or indirectly, to any
current or former officer or employee of the procuring entity or other governmental authority
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a gratuity in any form, an offer of employment or any other thing of service or value, so as to
influence an act or a decision of, or procedure followed by, the procuring entity in connection
with the procurement proceedings; or in case of he has an unfair competitive advantage, a
conflict of interest in violation of the provisions of this Law and the laws in force

35. NOTIFICATION OF AWARD

3517 Prior to expiration of the period of bid validity prescribed by the Employer, The

Employer shall publish the Notification of Intention to Award the Contract to the successful
Supplier on the CDR’s web page www.cdr.gov.lb. and on www.ppa.gov.Ib.
the Employer will also notify the successful bidder in writing or by facsimile that his bid has

been accepted.
The Notification of Intention to Award shall contain, at a minimum, the following

information:
(a) the name and address of the Consultant who presented the best proposal;

(b) the bid price of the successful Proposal;
(c) the expiry date of the Standstill Period;

and instructions on how to request a debriefing and/or submit a complaint during the
Standstill Period

The Employer shall promptly respond in writing to any unsuccessful Bidder who, after
notification of award, requests in writing the grounds on which its bid was not selected or any
other information related to the names and evaluated prices of other bidders.

35.2  Upon the furnishing by the successful bidder of a performance security, the Employer
will notify the other bidders that their bids have been unsuccessful and return their bid

security.

36. SIGNING OF AGREEMENT

36.1  Prior to expiration of the period of bid validity prescribed by the Employer, The
Employer shall publish the Notification of Intention to Award the Contract to the successful
bidder on the CDR’s web page www.cdr.gov.Ib. and on www.ppa.gov.lb.

the Employer will also notify the successful bidder in writing or by facsimile that his bid has

been accepted.
The Notification of Intention to Award shall contain, at a minimum, the following

information:
(@) the name and address of the bidder who presented the best proposal;

(b)  the bid price of the successful Proposal;
(c) the expiry date of the Standstill Period;

and instructions on how to request a debriefing and/or submit a complaint during the
Standstill Period

The Employer shall promptly respond in writing to any unsuccessful Bidder who, after
notification of award, requests in writing the grounds on which its bid was not selected or any
other information related to the names and evaluated prices of other bidders.

36.2  Upon the furnishing by the successful bidder of a performance security, the Employer
will notify the other bidders that their bids have been unsuccessful and return their bid

security.
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37. PERFORMANCE SECURITY

371 Within 15 days of the Contract notification, the successful bidder shall furnish to the
Employer a performance security in the form of a bank guarantee in an amount of 10 percent
of the Contract Price in accordance with the Conditions of Contract. The format of the bank
guarantee shall be in accordance with the sample form of performance security included in
the Bid Documents

37.2 The bank guarantee shall be issued by a bank registered and licensed to operate in
Lebanon, and acceptable to the Employer.

37.3 Failure of the successful bidder to comply with the requirements of Clauses 36 or 37
shall constitute sufficient grounds for the annulment of the award and forfeiture of the bid

security.

END OF SECTION
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BIDDING DATA SHEET

The following Bidding Data Sheet will be part of the Contract.

1.1

The Council for Development and Reconstruction, hereinafter called "the Employer”,
wishes, in accordance with the provisions of the Public Procurement Law and in the

2.1

3.1

3.3

4.1

5.1

sealed envelope method, to conduct a “tender” to bid for the “Relocation of a data
Room in CDR’s building ”.

The works consist of preparartion of a room in CDR building to be the network room
with all civil and electromecanical necessary works. The tasks include but are not
limited to:

- dismantling of aluminium and gypsum partition and replacing them by
masonry walls

- construction of a steel deck roof and a Batt insulation, above a false ceiling
roof.

- Installation of a steel Fire Door

- Relocation of the fire detection and supression system

- Fixing wooden shipboard panels for raised floor

- Electrical and mecanical works for the new room

- Data center equipment dismantling, transportation and reinstallating in the
new room

- Dismantling of existing Cooling system including relocatiom of 2AC split
unit and 2 Precision AC Units from the old room to the new location withh
all necessary installation requirement (copper, drainage, cables..)

- Dismantling of existing Biometric Access Control system from old room,
Installation of the system in the new room with all needed works, and update
the software of the access control

- Other works in accordance with the provisions of the Tender Documents.

This Contract is funded by the Arab Fund for Economic and Social Development
(AFESD)

Eligible bidders shall be among the shortllist decided by CDR Board, and who
meet the additionnal qualification criteria below.(as per itt 5.1(w))

The Bidder is considered acquainted with and aware of the laws in force in the
“Republic of Lebanon”, including the new Public Procurement Law no 244 dated

29/7/202.

The countries and territories eligible under the Lebanese Law and the AFESD
guidelines.

CDR will disqualify a bidder if it is proven at any time that the information
submitted concerning the qualifications of the bidder as requested in clause5
below was false or constituted a misrepresentation or was materially inaccurate or
materially incomplete;

All certificates should be originals or legally certified copies of the originals by
official authorities and dated maximum 12 months before the original bid
submission deadline.

a) Legally certified copies of original documents defining the constitution or
legal status, place of registration and principal place of business, the
founders, members, shareholders, authorized signatories, capital, the
director and ongoing contracts;
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b)

A written power of attorney authorizing the signatory of the bid to commit
the bid certified by a notary

c¢) A Bank certificate for access to liquid assets :Not Applicable

d) A legal record of the authorized signatory, dated no more than 3 months

before original bid submission date; free from any judgment. (Ha=-dJaas) — -

e) Signed Declaration of Integrity;

f) The bidder should submit in Envelope No.1 (Administrative and Technical

2
h)

3)

k)

1)

P)

Q)

Offer) of his offer a signed and stamped declaration, in which, as
stipulated in article (5) of the banking secrecy law dated 3/9/1956 and as
stipulated in the resolution of the Council of Ministries No.4 dated
28/4/2020, he agrees to lift banking secrecy over the bank account used to
deposit or transfer public funds related to this Contract

Bidding documents stamped and signed
Receipt for purchase of the bid documents;

General Certificate of quittance issued by the National Social Security
Fund or valid certificate to participate in public procurement process. Its
validity extending beyond the bid opening date. The bidder must be
registered with the NSSF, and any statement that include an unregistered
institution will be rejected;

Certificate from the Order of Engineers: every Engineer, whether he is a
Contractor or an Engineer employed by a company or establishment
classified on the basis of his employment thereby, shall enclose in his Bid
a certificate confirming his membership to any one of the two Orders of
Engineers in Lebanon for the year in which the Bid is submitted;

Major items of construction equipment proposed for carrying out this
Contract (Schedule No.1);

The names and CVs of key personnel proposed for administration and
execution of this Contract, both on and off site (Schedule No.2);

Proposals for subcontracting any elements of the Works. Bidders should
refer to Sub-Clauses 4.1 and 4.3 of the Conditions of Contract (Schedule

No.3);

Official Information regarding any current litigation in which the bidder is
involved;

Program of work and method statement in sufficient detail to demonstrate
the adequacy of the bidder's proposals to meet the technical specifications
and the completion time. No alterations or changes can be made to the

specifications;
Contractual Commitment completed, stamped and signed;

Certificate of Registration of the Company issued by the Ministry of
Finance

Certificate of Registration of the bidder issued by the directorate of added
tax, in case the bidder is registered, or a certification of non-registration in
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case the bidder is not registered. In this case the bidder is committed to its
price, even if he became registered during the execution of the contract

Declaration listing all the owners of the economic right stas¥t il Gl as
per form M18  issued by the Ministry of Finance (&Wi 5 oo ,oball VA¢ £35e1)

with copies. of their identification cards (ID/Passport).- -

t)

The bidder shall submit an official document issued by the Lebanese
Ministry of Economy and Trade proving that foreign companies:
“Partnership Limited by Shares (Société en Commandite par Action)” ( is;:

irl.s 20y) OF “Stock Companies™ (ki 352) or their branches in Lebanon,

are registered in the Ministry of Economy and Trade. This document
should be submitted before signing the Contract to the awarded Bidder, if

applicable.

u) A statement issued by the municipality within which the bidder’s main

office is located, as per the address in the commercial registry, stating that
the bidder has paid the full due imposed municipal fees.

5.1(w) In order to be qualified for award of the contract, bidders shall provide the
additional qualifying criteria below:

a) Participation as main contractor, in at least one (2) works contract of similar

b)

works within the last ten (10) years, that have been successfully and
substantially completed. Similarity is Installation or Relocation of a server
room with the same complexity.

In case of joint venture, one member at least shall have a proven experience
as per clause (a) above.

Projects Certificates: Bidders shall furnish, as part of their bid, the following
documents related to the projects certificates:

1

ii

i. A copy of the contract signed with the bidder. In case the contract is
signed in Lebanon, the document evidencing that the relevant stamp duty
has been duly collected shall be furnished.

ii. A copy (to be compared to the original) of a certificate issued by the

private or public authority that awarded the project and/or signed the
contract, stating the location, date, type and value of works that the bidder
executed or participated in its execution. The said certificate should also
state the contractual role of the bidder during the execution of the said
works, in addition to the name and address of the consultant supervising the
works, where applicable, and the employer who supervised the works or for
whom the works were executed on his behalf. This certificate shall be valid
only if it mentions that the project has been provisionally accepted or if it is
attached to the provisional acceptance certificate.

1. A certificate issued by the bank issuer of the good performance
guarantee of the project acknowledging the issuance of the said guarantee
and stating the guarantee number, its purpose, value, and validity, along
with a copy of the said guarantee. This certificate is not required whenever
the project is executed by a Lebanese Ministry or a Lebanese Public
Establishment. For projects not requiring a performance guarantee, the
bidder shall furnish the document evidencing that the relevant stamp duty
has been duly collected shall be furnished.
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All documents mentioned in Items ii) and iii) above should be certified by all the
competent authorities in connection with projects executed inside Lebanon. As
for projects executed outside Lebanon, the related documents should be certified
by the Ministry of Foreign Affairs in the country where the contract was
executed, then by the embassy or consulate of Lebanon in the said country, and
finally by the Ministry of Foreign Affairs and Emigrants.

5.3(2)

10.1

14.3,14.4

15.1

16.1

17.1

17.3

17.5

¢) Evidence of suitable personnel for the key positions meeting the minimum
experience requirement specified below. The bidder is requested to submit a
detailed curriculum vitae according to the attached qualification form 1

signed by the candidate;

Position Total Work/Business Experience (Years)
IT Expert 8
Site Engineer 5

d) Equipment

The Contractor shall include in Schedule No. 1 (Refer to Forms & Schedules) his
proposed equipment required on site for completing the Works including testing
and commissioning, all in accordance with the requirements of the Contract.

The Contractor should submit full proof (i.e. equipment registration, lease
contract...) and details of the arrangement he shall follow to make his proposed
equipment in Schedulel above available on site. Arrangements may be agreement
with local firms, lease, purchase, others, etc.

Joint Venture is allowed.

All request for clarification should be notified to CDR Tenders Department fax
No. 961-1-981255, earlier than 10 (ten) days prior to the deadline of submission
of bids, otherwise it would not be considered.

Copies of the Employer's response will be forwarded to all purchasers of the bid
documents not later than 6 days prior to the deadline for bid submission.

Do not include VAT on the BOQ collection sheet.

The bid and all rates and prices inserted in the Bills of Quantities shall be
expressed in United States Dollars (USD).

The bid validity period should remain 120 days beyond the deadline for
submission of bids.

The bidder shall furnish, as part of his bid, a bid security in the amount of
(1,500 USD) one Thousand five hundreds United States Dollars.

The bid security should remain valid up to 28 days after the expiration of the
bid validity.

Bid security shall be returned, to the successful bidder upon signing the
Contract agreement and submittal of his Performance security. Then, the bid
security of unsuccessful bidders shall be returned to the other bidders.
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19.1

19.4

A pre-bid meeting will be organised at CDR. Date and Time will be
communicated to bidders during the period of preparation of bids.

CDR should transmit the Minutes of the meeting including the text of the
questions raised and the responses given, earlier than 6 days prior to the
deadline of submission of bids

19.5

20.6

21.1-21.2

25.1

313

314

353

354

participation in the prebid meeting is mandatory

Bids containing reservation or rectification shall be rejected by the Employer

Name of Project:
“Relocation of a Network Room in CDR’s building”

Bid opening will be in one session, on the bid submittal Date, Envelope No.1
will be opened to verify the accuracy and completeness of the submitted
documents. Then Following the complete verification of Envelope No.1, The
committee will then proceed to open Envelope No.2 comprising the priced
financial offer for the successful bidders.

An Abnormally Low Bid is one where the Bid price, in combination with
other constituent elements of the Bid, appears unreasonably low to the extent
that the Bid price raises concerns with the Purchaser as to the capability of the
Bidder to perform the Contract for the offered Bid price. In the event of
identification of a potentially Abnormally Low Bid, the Purchaser shall seek
written clarification from the Bidder, including a detailed price analyses of its
Bid price, method statement, source of material and samples and any other
requirements of the bidding document. After evaluation of the price analyses,
in the event that the Purchaser determines that the Bidder has failed to
demonstrate its capability to perform the contract for the offered Bid price,
the Purchaser has the option of rejecting the Bid.

After evaluation of the price analyses, the Employer may require that the
amount of the performance security set forth in Clause 37 be increased at the
expense of the successful bidder up to 50% of the Contract price to protect
the Employer against financial loss in the event of default of the successful
bidder under the Contract. Further to the award of contract, the Employer
reserves the right to instruct the Contractor to execute all or any part of the
works described in any bill shown in the Bill of Quantities of the Tender

Documents. (original and optional package)

The Contract shall not be awarded earlier than the expiry of the Standstill
Period. The Standstill Period shall be ten (10) Business Days unless extended
in accordance with Clause 35. The Standstill Period commences the day after
the date the Client has published his intention to award the contract.

Upon expiry of the Standstill Period, specified in or any extension thereof,
and upon satisfactorily addressing any complaint that has been filed within
the Standstill Period, CDR shall, send a notification of award to the
successful Bidder, confirming the Client’s intention to award the Contract to
the successful Bidder and requesting the successful Bidder to sign the draft
negotiated Contract within fifteen (15) Business Days from the date of receipt
of such notification. CDR representative shall sign the contract within fifteen
(15) Business Days from the date of signature of the Contractor
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37.2

39

The performance security shall be issued from a reputable bank in Lebanon or
a foreign bank through a correspondent bank located in Lebanon, in the form
and wording of the form of Bid Security.

For the procedures for making a Procurement-related Complaint refer to

chapter 7 “procedure of complaints” of the law no 244 of public procuremerit
in Lebanon dated 29/7/2021
YOXN/V/YA b YE £ (By Ol pladl sl 0B 07 oliel Olslrt” bl fuadlt
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Qualification Forms
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Qualification Form 1
CANDIDATE SUMMARY

Name of Bidder

The Bidder should have the proposed candidate sign and date this form

Position Candidate
O Prime O Alternate

Candidate 1. Name of Candidate 2. Date of birth
Information

3. Professional qualifications
Present 4. Name of Employer
Employment

Address of employer

Contact person

Telephone

Fax

Summarize professional experience in reverse chronological order. Indicate particular
technical and managerial experience relevant to the project.

From To

Company/Project/Position/Relevant technical & management experience
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FORM OF CONTRACTUAL COMMITMENT

Name of Project:

To: REPUBLIC OF LEBANON

COUNCIL FOR DEVELOPMENT AND RECONSTRUCTION

I the undersigned dully authorized to sign

on behalf of
having as permanent Address in Lebanon

Telephone No.:
Facsimile No.:

Acknowledge my revision and examination of the Bid Conditions and Procedures, Conditions
of Contract, Technical Specifications, Drawings, Bill of Quantities and all other documents
pertaining to the execution of the above-named project.

I proclaim that after reviewing and examining the documents which I may not claim to ignore
and after visiting, inspecting and examining the Site of the Works and its surroundings and
having obtained all required information and being aware of the Contract details, difficulties

and obstacles if any, of the required Works.
I pledge, if my Bid is accepted, to execute and complete all the required Works and remedy

any defects therein in conformity with the said Conditions of Contract, Specification,
Drawings and Bill of Quantities within the Time for completion stated in the Contract

Document.

I also acknowledge that I have put the prices and accepted the stipulations stated in the
Conditions of Contract, taking into consideration all the Bid Documents and contract
conditions and the difficulties that may be encountered, if any, during the execution of the
Works.

Date:

Name of Bidder:
Name:

In the capacity of:
Signature:

Address:

(Stamp 1,000,000 Lebanese Pounds)
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FORM OF BID SECURITY (BANK GUARANTEE)

To: Council for Development and Reconstruction
Tallet el Serail
P.O.Box 11-3170

Beirut, Lebanon

WHEREAS, [Name of Bidder] (hereinafter called "the Bidder") has submitted his bid dated
[Date] for the [Name of Project] (hereinafter called "the Bid").

BY THIS GUARANTEE we [Name of Bank] of [Name of Country] having our registered
office at (bereinafter called "the Bank") are bound unto the Council for

Development and Reconstruction (hereinafter called "the Employer") in the sum of
USD for which payment well and truly to be made to the said Employer the

Bank binds himself, his successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this day of 202

THE CONDITIONS of this obligation are:

1. If the bidders withdraws his Bid during the period of bid validity specified in the
Form of Bid; or

2. If the Bidder having been notified of the acceptance of his Bid by, the Employer
during the period of bid validity:

a- fails or refuses to execute the Form of Agreement; or

a- fails or refuses to furnish or to increase the Performance Security, or
b- refuses to accept the correction of the errors in his Bid,

We undertake to pay to the Employer up to the above amount upon receipt of his first written
demand, without the Employer having to substantiate his demand, provided that in his
demand the Employer will note that the amount claimed by him is due to him as a result of
the occurrence of one or both of the two conditions, specifying the occurred condition or
conditions.

This Guarantee will remain in force up to and including the date 148 days after the deadline
for submission of bids or as it may be extended by the Employer at any time prior to this date,
notice of which extension(s) to the Bank is hereby waived. Any demand in respect of this
Guarantee should reach the Bank not later than the above date.

DATE SIGNATURE OF THE BANK
IN THE CAPACITY OF
WITNESS SEAL

(Signature, Name, and Address)

(The bid security submitted by the bidder shall be in strict conformance with the above sample form. Any alternate
Jorm/text would result in the rejection of the bid)

BD-1
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FORM OF BID

Name of Project:

To: REPUBLIC OF LEBANON
COUNCIL FOR DEVELOPMENT AND RECONSTRUCTION

1- Having examined the Bid Conditions and Procedures, Conditions of Contract, Technical
Specifications, Drawings for the execution of the above-named Project, we, the undersigned,
offer to execute and complete the said Project and remedy any defects therein in conformity
with the said Bid Conditions and Procedures, Conditions of Contract, Technical
Specifications, Drawings and Bills of Quantities for the sum of
USD) (Excluding VAT) or such other sum as may be ascertained in accordance with the said

Conditions.

2- We acknowledge that the Appendix forms an integral part of our Bid.

3- We acknowledge that we have received and incorporated the following Addenda in our
Bid:

4- We undertake, if our bid is accepted, to commence the works as soon as is reasonably
possible, but not exceeding 30 days after receipt of the Order to Commence, and to complete
the whole of the Works comprised in the Contract within the time for completion stated in the

Appendix to Bid.

5- We agree to abide by this Bid for the period of 120 days from the closing date for
submission of bids and it shall remain binding upon us and may be accepted at any time
before the expiration of that period.

6- Unless and until an Agreement is prepared and executed, this Bid together with your
written acceptance thereof shall constitute a binding Contract between us.

7- We understand that you are not bound to accept the lowest or any bid you may receive.

Date

Seal and Signature

in the capacity of

duly authorized to sign bids for and on behalf of

Address

Witness
Occupation

Address
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FORM OF BANK CERTIFICATE FOR FINANCIAL CAPABILITIES
Not Applicable

‘To: The Council for Development and Reconstruction (CDR) Beirut, Lebanon.

Project:

This letter has been issued upon the request of

(Name of Contractor) without any responsibility on our part.

To the best of our knowledge and belief, we hereby certify that

[name and address of contractor], at present has access to, or has available liquid assets, lines
of credit, unencumbered assets and other financial means, net of other commitments,
sufficient to meet the construction cash flow for the above contract and valued at USD
.......... for a period of .......... months starting from contract notification date*.

For and on behalf of

[name of Bank] [Date]

[Signature of Bank Representative]

* For Joint Ventures, the partners should submit according to their percentage shown in clause 5.3 (g)
of the Bidding Data Sheet, bank certificates amounting to or exceeding the required value stated in the
bidding data sheet.
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SCHEDULE NO. 1 (NOT APPLICABLE)
MAJOR ITEMS OF CONTRACTOR'S EQUIPMENT

Description No. Year of New Owned or Estimated Power | Capacity
~(Type, Model, | of | Manufacture or Leased | "CIF Value | Rating ||
Make) Each (Used) Used

* The Bidder shall enter in this Schedule under appropriate headings all major items of Contractor's

Equipment which he proposes to bring on Site.
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SCHEDULE NO. 2
KEY PERSONNEL

Designation

Name and
Nationality

Summary of
Experience

Qualifications, and
Present Occupation

Headquarters:

Partner/Director
in charge

Other key staff
(list Below)

Site Office:

Site Superintendent
Deputy Superintendent
Supervising Engineers
Construction Supervisors

Other key staff
(List below)

* The Bidder shall list in this Schedule the key personnel that he proposes to employ at
headquarters and on site to execute the Works, together with their qualifications, experience,

positions held and nationality.
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SCHEDULE NO. 3
SUB-CONTRACTORS

Element Approximate value Name and Address of Statement of Similar
Sub-Contractor Works Previously
' Executed
* The Bidder shall list in this Schedule those parts of the Works (and their approximate

values) for which he proposes to employ sub-contractors, together with the names and
addresses of the proposed sub-contractors. The Bidder shall also enter a statement of similar
works previously executed by the proposed sub-contractors, including description, location
and value of work, year completed, and name and address of employer/engineer.
Notwithstanding the provision of this information, the Bidder, if awarded the Contract, will
be required to submit applications to subcontract any part of the Works as stated in the

Conditions of Contract.
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SCHEDULE NO. 4
MANUFACTURERS

Goods or Materials Name of Manufacturer

* The Bidder shall enter in this Schedule the names of manufacturers (and, where
appropriate, model numbers) of major items of goods or materials that he proposes to
incorporate in the Works. Notwithstanding the provision of this information, submission of
details of goods and materials for approval, as required by the Specification, will be required
from the Contractor.
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Declaration of Integrity

Name of Bid:

Contracting Authority:

Name of the bidder/authorized signatory for the company
Company Name:

We the undersigned confirm the following:
1. Neither we nor our employees, partners, agents, shareholders, advisors or their relatives
have any relationships that may give rise to a conflict of interest in the subject matter of this

transaction.

2. We will inform the Public Procurement Authority and the contracting authority in the event
of a conflict of interest or discovery.

3. Neither nor will any of our employees, partners, agents, shareholders, advisors or their
relatives engage in fraudulent, corrupt, coercive or obstructive practices in connection with

our offer or proposal.

4. Neither we, nor any of our partners, agents, shareholders, consultants, or their relatives,
made any payments to the employees, partners, or employees participating in the purchase
process on bebalf of the contracting authority, or to anyone else

5. In the event that we violate this declaration and undertaking, we will not be eligible to
participate in any public bidding whatever its subject and we accept in advance any exclusion
measure taken against us and we undertake at our full will not to dispute it. :

Any false information will expose us to prosecution by the competent references.

Dated on day of R [insert date of signature]
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Power of Attorney for Firm’s Representative

The Representative of the moral person that will be declared successful bidder has the
necessary prerogatives to carry out any legal proceeding or measure in connection

with the tender, and that said representative should submit for this purpose an official
document certified by a notary proving that he is the holder of such prerogatives,
namely when the act is of disposal nature such as to waive, to release, to cash, to
disclaim and to acknowledge, provided that said document is not older than three
months from the date of the tender submission.
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SCHEDULE OF REQUIREMENT AND BOQ
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COUNCIL FOR DEVELOPMENT AND RECONSTRL’CT!O:\’

BILL OF QUANTITIES

BILL A -cIviL WORKS

DESCRIPTION

L Civil works

1.01{Dismantling of existing aluminum and glass wall including
disassemblly of a door.
K1 ROLE iy LOELS o
L.02}Fair-faced concree block walls

Unit Rate in Letters
1.03lall necessary civil works to facilitate the routing of mecanical
piping, including core drilling, trenching, and any required necessary
work (when necessary)
0l RUC 1t LEACTS oo

LO5IR12 Batt Insulation above steel roof
Unit Rate in LOUETS

1.07{Fire rated paint for all the surfaces of the room as per safety standard
(inside and outside where applicable)
UL RS bt LEMS

Lin letter

2|Electrical works
supply and install al) necessary electrical led lighting and fixtures
necessary to the functionality of the room

lighting fixtures

VAt RALE Bt LSS o

e
<

o
<
]

galvanised cable tray and tubes for power and low current cables,
earth cables, power cables, cabinet earth installation and additionnal
sockets as reeded in the room and under the wooden deck
VL R I LOETS e
2.03]additional external Industrial sockets
Unit Rate in LEIES ot
2.04primary panel board and UPS panel board
Unit Rate in Letters
2.05outlets for FM200 Systems and other wiring devices
(L ROLE i) LEACES oo
2.06]Relocation of ex isting CCTV units from old room - Supply and
connect witha 4TB Network Video Recorder (NVR) with al
necessary installation requirement and software.
Unit Rate in LS o
2.07
Relocation of UpPS from old room and supply and installation of 2
cables from ground floor (Central T00m) to the new room in order to
connect the relocated UPS with the UPS system of the whole
building, ( Detajls and location will be shown during prebid meeting)
L Rate 11 LEUEES e

Sub-Total 2in letter

Fully galvanised steel RAL imilar) i ing
3.01 {lintel and installation
R

unit

L.S

unit

LS

LS

LS

L.S

Relocation of a Data Room in CDR

UNIT TOTAL
-RATE AMOUNT
USD USD




COUNCIL FOR DEVELOPMENT AND RECONSTRUCTION
Relocation of a Data Room in CDR
BILL OF QUANTITIES

BILL A - CIVIL \WWORKS

UNIT TOTAL
ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT
Nb. ) - USD USD.

da

Fire Detection and Supression System

Relocation of exsisting Fire Supression System FM-200 from old
room with all necessary mecanical and electrical works where
needed and check its validity

Relocation included but not limited to: brass Nozzle, Pressure
Operated and Supervisory Pressure Switches, electrical solenoid
12V, cylinder strap, top plug adapter 1" valve, manual Actuator,
double knock extineuisher..

hagy
=

+.02{Relocation of Control Panel including manual release and lock off
switch with abort switch, smoke/heat detector/Strobe, Fire rated
cables, Pipine and accessories

4.03| Testing and Commissioning

e

Sub-Total 4

Sub-Total 4 in letter

5[Cooling system

5.01|Relocation of exsisting Precision AC Units with necessary
installation requirement including but not limited to copper, water
supply piping, drainage, Refrigerant, duct for AC condensor outdoor
units including exhaust fan, testing and Commissioning

Reaited Compressors will be intalled on the roof floor of the
building, Their location shall be decided after studying the air flow
on the roof, where partition shall be installed to isolate the hot/fresh
air flow to nearby windows (location will be visited during prebid
meeting). ) -
All ttems shall be packaged securely with appropriate materials to
prevent damage during transit, ensuring safe handling and to avoid
ant physical stress or- damage

Conduct thorough testing to ensure that equipment are functioning
as expected and to the satisfactory of CDR representative LS i
Unit Rate in Letters

5.02|Supply and installation of one 24000BTU AC split Unit including
installation of necessary copper, piping, drainage with dealer

warranty unit 1 -
Unit Rate in Letters

Sub-Total 3

Sub-Total 3 in letter

6|/Wooden Shipboard Panels

300mm height Raised wooden Floor system including installation,
600mm x 600mm high-density wood-core panels, Top surface
finished with anti-static High-Pressure Laminate (HPL) or
conductive vinyl, specifically suited for ESD (Electrostatic
Discharge), 60mins fire rated, minimum load bearing capacity
15000N, LS 1 -
Unit Rate in Letters
6.02| Ventillation panel: PAN1211 for @12C/R 60x60 35+LAMS577 or

6.0

similar LS 1 .
Unit Rate in Letters

6.03|raised floor cable brush grommet LS i -
Unit Rate in Letters
Sub-Total 6

Sub-Total 6 in letter




COUNCIL FOR DEVELOPMENT AND RECONSTRUCTION
Relocation of a Data Room in CDR
BILIL OF QUANTITIES

BILL A - CIVIL WORKS

UNIT TOTAL
ITEM DESCRIPTION UNIT IQUANTITY RATE AMOUNT
Nb. ) - USD LSD

7{Online Access Control

7.01
Dismantling of existing Biometric Access Control system from old
room, Installation and configuration of the system in the new room
with all needed works. and update the software of the access control. LS i -
Testing of the Access Contol
Unit Rate in Leters

Sub-Total 7

Sub-Total 7 iu letter

=

Data center equipment dismantling, transportation and reinstallating in the new room
3.01|Equipments to be dismantle: -
All connections shall be documented in a way to ensure proper
reinstallation

Proper packaging: label cach component for easy identification and
reinstailation.

All items shall be packaged securely with appropriate materials to
prevent damage during transit, ensuring safe handling, especially for
sensitive equipment such as servers and batteries.

Loading and Trasporting: {oad all packaged components to avoid ant
physical stress or damage

Loading and Trasporting: load ail packaged components at the new
location -
S.0la
Servers: Power down, disconnect and carefully remove all servers -
$.01b|PDU's: Disconnect and remove all power distribution units -
8.0lc{Switches and Patch Panels: label, disconnect and safely remove
switches and patch panels to ensure poroper reinstallation. . -
8.02|Reinstallation and Testing: . -
Unload, Unpack and reinstall all component to the new location
following the original setup. ) . -
Unit Rate in Letters

8.03]Testing and Commissioning -

Conduct thorough testing to ensure each piece of equipment is
functioning as expected, including power and network connectivity
check, and to the satisfactory of CDR representative

Testing procedure shall be shceduled on a Saturday and Sunday in a
way to not affect the work flow in CDR. -

Sub-Total 8 L.S

Sub-Total 8 in letter

9|Computer room Environmental System

Dismantle, reinstailation and Commissioning of

9.01|NTI one medium enterprise enviromment monitoring system ref: E-
50 -
NTI all temperarture/ Humidity combination sensor with Rj45
couplers to extend up to 500 feet ref E-STH5B installed on rear door
of each rack and under the deck and wherever needed

NTI one temperarture/ Humidity combination sensor with LCD-
Display

STHS- LCDV installed wallimounted

Patch cord UTP 2 meters cat 6 (faciory made)

NTI one liquid detection, plenum rope style ref E-L.D-LC-50-50

NTI one Voice dialer

Supply and Instal control monitoring sofiware.

Unit Rate in Letters

Sub-Total 9 L.S

Sub-Total 9 in letter




COUNCIL FOR DEVELOPMENT AND RECONSTRUCTION

BILL OF QUANTITIES

Relocation of a Data Room in CDR

BILL A - CIVIL WORKS

UNIT TOTAL
ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT
Nb. USD USD
10{Computer station
10.01 .
High-perfonnance workstation with 24" LED display designed to
host and manage Access Control software, Fin200, Security systems,
offering powerful processing, high memory capacity, and redundant
storage for reliable 24/7 operation. Equipped with a latest-generation
Intel® Core™ i9 processor, 64 GB RAM, dual 2 TB NVMe SSDs
(RAID 1), and 4 TB backup storage, it ensures fast data handling
and up to 90 days of event retention. The workstation supports
integration with third-party security systems, features dual Ethernet
ports for network resilience, and is optimized for seamless
performance within centralized security management environments. -
Uit Rate in Letters unit I
Sub-Total 10
Sub-Total 10 in letter
11|Maintenance and Waranty
10.01| The Supplier shall provide a 3 months waranty on all items in the
" |BOQ for a period of 3 month -
Unit Rate in Letters LS I
10.01|The Supplier shall provide a 6 moaths maintenace on all items in the
BOQ for a period of 3 month -
Unit Rate in Letters ... LS 1
Sub-Total 10
Sub-Total 10 in letter
12|Provisional sum
11.01
Provisional Budget reserved for unforeseen items or unexpected non-
functional items that need to be replaced. Any spent amount shall be
approved by the Employer before allocation. -
Unit Rare in Letters_..seven thousand US § unit 1 7,000.00 7.000.00
Sub-Total 11 7000
Sub-Total 11 in letter : Seven Thousand US $
TOTALJ I [




COUNCIL FOR DEVELOPMENT AND RECONSTRUCTION

BILL OF QUANTITIES

Relocation of Data Center in CDR

SUMMARY-IN-US$

1 : CIVIL WORKS

In number

In letter

2: Electrical

works

In number

In letter

3: Fire Rated Door

In number

In letter

4. Fire Detection and Supression System

In number

In letter

5: Cooling system

In number

In letter

6: Wooden Shipboard Panels

In number

In letter

7: Online Access Control

In number

In letter

8: Data center equipment dismantling, transportation and reinstallating in the new room

In number

In letter

9: Computer room Environmental System

In number

In lelter

10: Computer station

In number

In letter

11: Maintenance and Waranty

In number

In letter




COUNCIL FOR DEVELOPMENT AND RECONSTRUCTION

Relocation of Data Center in CDR
BILL OF QUANTITIES

SUMMARY INUS §

I Summation of all bill items (Without Provisional Sum) -

i Discount if any %

Summation of all bill items (Without Provisional Sum)
After discount

v Provisional Sum 7,000.00
\' GRAND TOTAL VALUE OF THE PROJECT
in number -

in letter ) ) A : e

Vat is not applicable




APPENDIX TO CONDITIONS OF CONTRACT

Engineer

Contract
Clause

1.1(a)iv

CDR Personnel

68.2-(b)

Amount of performance security

Amount to be withheld for delay in
submittal of Work Program

Amount to be withheld for delay in
submittal of Revised Work Program

Minimum amount of third party
insurance

Compliances with Statutes and
Regulations

10.1

14.1

14.2

232

Add 26.2

Ten percent of Contract Price at the
time of signing the contract agreement
and valid until twenty eight (28) days
after the issue of the Defects Liability
Certificate \

In the case of the Contractor delay in
submitting the Work Program beyond
14 days, the Engineer may, following
written notice to the Contractor,
suspend from the payments due to the
Contractor the amounts equivalent ten
percent (10%) of the net amounts of
each payment certificate (including any
applicable discounts). Such suspension
of payment will remain in force until
such time as the Contractor has
submitted the required program to the
approval of the Engineer. No interest
shall be due on the suspended amount
of payments.

In the case of the Contractor delay in
submitting the Work Program beyond
14 days, the Engineer may, following
written notice to the Contractor,
suspend from the payments due the
Contractor the amounts equivalent to
ten percent (10%) of the net amounts of
each payment certificate (including any
applicable discounts). Such suspension
of payment will remain in force until
such time as the Contractor has
submitted the required program to the
approval of the Engineer. No interest
shall be due on the suspended amount
of payments.

1,000,000 USD (One million) for any
one occurrence with number of
occurrences unlimited

As stipulated in article (5) of the
banking secrecy law dated 3/9/1956
and as stipulated in the resolution of the
Council of Ministries No.4 dated
28/4/2020, the Contractor/Consultant
agrees to lift banking secrecy over the

SCH-3



Time for issue of notice to commence

Time for completion

41.1

43.1

bank account used to deposit or transfer
public funds related to this Contract

Based on Employer (CDR)

1 month

Amount of liquidated damages
Limit of liquidated damages
Defects Liability Period

Maximum applied margin on variations
to cover overhead and profit

Variation exceeds 15 percent

Minimum amount of interim certificate

Percentage of retention
Limit of retention

Optional Advance Payment

Time of Payment — Interest rate for late
payment

Price adjustment

47.1

47.1

49.1

52.1

523

60.2

60.5

60.5

60.7

60.8

70.1

0.2% per day of the Contract Price
10 per cent of Contract Price
Three hundred sixty five (365) days

10 per cent

Replace “25%” by “15%”.

10,000 USD (Thirty Thousand United
States Dollars)

10 per cent of payment

10 per cent of Contract Price

Shall be 15% of the contract price, and
shall be repaid through percentage
deductions at a rate of 25% from the
interim payments certificate.

Annual interest rate is a simple rate
Secured Ovemight Financing Rate

(SOFR) + 2%

Not Applicable

For the procedures for making a Procurement-related Complaint refer to chapter 7 “procedure
of complaints™ of the law no 244 of public procurement in Lebanon dated 29/7/2021
VoY AV/V/YR g YE £ o8 ol B dlall o ) (58 (e yal ie Y1 ilelsal asbadl Sl

Date

Seal and Signature

SCH-4
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Council For Development And Reconstruction Relocation of a Data Room in CDR

Conditions of Contract

Conditions of Contract

CONDITIONS OF CONTRACT
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PREFACE
The Conditions of Contract comprise two parts:

Part I - General Conditions

“Part II - Conditions of Particular Application (COPA)

1- PART I - GENERAL CONDITIONS

The Conditions of Contract, Part I- General Conditions, shall be those forming Part I of the
“CONDITIONS OF CONTRACT FOR WORKS OF CIVIL ENGINEERING
CONSTRUCTION?”, fourth edition 1987, reprinted 1992 with further amendments, published
by the FEDERATION INTERNATIONALE DES INGENIEURS-CONSEILS (FIDIC) P.O.
Box 86, CH 1000 Lausanne 12, Switzerland. Part I is not included in the bidding documents
and should be obtained from the above mentioned address. The Contractor is deemed to have
full knowledge of the General Conditions.

2 - PART IT - CONDITIONS OF PARTICULAR APPLICATION - (COPA)

The General Conditions are amended and supplemented by the Conditions of Particular
Application (COPA), Part II and appendices which follow. In the event of any conflict
between the General Conditions, Part I, and the Conditions of Particular Application - Part II,
the latter shall govern.

The modified clauses in this PART II represent project particular circumstances and
requirements.

Clause numbers in PART II correspond to those in PART I, except for clauses with number
higher than 72 for which are additional.
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Definitions And Interpretation
1.1  Definitions

Insert the following definitions (as appropriate) to the definitions in Sub-Clause 1.1:

(a) @) The "Employer" is:
The Council for Development and Reconstruction (CDR)
Tallet El-Serail — Po Box 11-3170
Beirut Central District - Lebanon

(a) @iv) The "Engineer" is:
As stated in the Appendix to Bid

(a) @iv) is also amended by the addition of the following words after the word
‘Conditions‘: "or any other competent person appointed by the Employer, and
notified to the Contractor, to act in capacity of the Engineer, without requiring
approval of the Contractor."

®) ) is amended by the addition of the following words at the end:

"The word 'Tender' is synonymous with 'Bid', and the words ‘Appendix to Tender’
with ‘Appendix to Bid’ and the words ‘Tender Documents’ with ‘Bidding

*n

Documents’.
(e) (i1) The reference given to be changed to Sub-Clause 60.5.

@) The reference given to be changed to Sub-Clause 60.13.

Engineer and Engineer’s Representative
2.1 Engineer’s Duties and Authority

Add the following to Sub- Clause 2.1(b):

The Engineer shall obtain the specific approval of the Employer before taking any of the
following actions specified in Part I:

(i)  giving consent for the subcontracting of any part of the Works under Clause 4;

(i) notifying extension of time or additional cost which is determined under Clause 12;
(iii) suspending the progress of the Work under Clause 40;

(iv) determining an extension of time under Clause 44;

(v) issuing taking over certificates in respect of the Works under Clause 48;

(vi) issuing a variation under clause 51, except in an emergency situation, ,as reasonably
determined by the Engineer;

(vii) fixing rates or prices under Clause 52;

(viii) determining of provisional sums under Clause 58;
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(ix) determining of additional or reduced cost under Clause 70.

Assignment and Subcontracting

4.1 Subcontracting

~In paragraph two, covering exceptions for which Engineer’s consent is not required:

Delete "(a) the provision of labour";

against (b), delete existing text, and replace with "the purchase of materials or Plant which are
in accordance with the standards specified in the Contract, or"

against (c), delete existing text, and replace with "the purchase or the subcontracting of any
part of the Works for which the manufacturer or supplier or the Subcontractor is named in the
Contract."

Add (d), Maximum aggregate value of subcontracted works shall not exceed the percentage
amount of the Contract Price specified in the Appendix to Bid.

4.3 Subcontracting Additional Requirements

Add the following new Sub-Clause 4.3:

“In addition to obtaining the Engineer's consent pursuant to Sub-Clause 4.1, the Contractor
shall:

a) notify the Engineer within 14 days of signing the Contract, and before commencing
work on Site, of any parts of the Works he intends to subcontract for which approval of
the Engineer is required under Sub-Clause 4.1. For each subcontract the following shall
be provided:

(i) the name, address and telephone and fax numbers of the Subcontractor;
(i) the nature and scope of the works to be subcontracted;

(iii) information on the Subcontractor's experience of similar works and details of the
Subcontractor's site supervision, sources of labour and Equipment and financial
capabilities, in sufficient detail to enable the Engineer to determine if the
Subcontractor is able to undertake and complete the subcontract works within the
time and to the standards required by the Contract;

(iv) the approximate value of the subcontract works based on the Contract prices;

(v) the percentage of (iv) above and the overall percentage of subcontracted works as a
proportion of the Contract Price;

(vi) confirmation that the subcontract includes terms and conditions and all obligations
and responsibilities contained in the Contract, in so far as these apply to the
subcontract;

b) notify the Engineer at least 21 days prior to the date that the Contractor requires
approval from the Engineer, of any proposed change to the Subcontractors notified
under (a) above and of any additional parts of the Works he intends to subcontract.
Similar information to that listed under (a) above shall be given for each subcontract;
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include in his monthly reports to the Engineer, details of all subcontracts entered into,
the names of the Subcontractors and the numbers of staff and labour for each
Subcontractor on Site during the month;

provide,.if requested by-the Engineer, copies- of documents-such-as wage- sheets and -

details of the names and employment references for site staff and labor, invoices for the
supply of materials, etc;

include conditions and requirements in subcontracts similar to those in the Contract
regarding assignment and sub-subcontracting the whole or part of the subcontract
works including requirements similar to those under (a) to (d) above. Any approval by
the Contractor to a Subcontractor regarding such assignment or sub-subcontracting shall
be subject to the prior approval of the Engineer.”

Contract Documents

5.1

(a)

Language/s and Law

The language is English for this Contract.
The law is that in force in the Republic of Lebanon.

5.2  Priority of Contract Documents

Delete the documents listed 1- 6 and Substitute:

(1)
()
3)
“
&)
(6)
(7)
(8)
®

6.1

The form of Agreement;

The addendum(s) to Tender Documents (if any);

The Appendix to Bid

The Conditions of Particular Application (Part II);

The General Conditions of Contract (Part I);

The General Requirements and Preliminaries (if any);

The priced Bill of Quantities

The breakdown of Bill of Quantities prices

Any other document forming part of the Contract including the Contractor’s Bid insofar
as it is not covered by any of the foregoing;

Custody and Supply of Drawings and Documents

Add the following paragraph at the end of Sub-Clause 6.1:

"The Employer without any obligation will make available, at his premises, all drawings,
maps and investigation data relating to the works that are available with the Employer at the
time of request by the Contractor. Provision of drawings, maps and investigation data that are
not available from the Employer, will be the responsibility of the Contractor at his own
expense.” ‘

6.3 Disruption of Progress

Insert after the words "drawing or instruction” the words "or approval”.

6.4 Delays and Cost of Delay of Drawings

Insert after the words "drawing or instruction" the words "or approval".
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6.5 Failure by Contractor to Submit Drawings

Insert after the words "drawings or instructions" the words "or approvals".

7.2 Permanent Works Designed by the Contractor
Add the following at the end of paragraph a.:

“At least 30 days prior to commencement of work on any section, the Contractor shall submit
his proposed Permanent Work Design to the Engineer for approval. For each section of the
works, construction shall not commence before receipt of approval from the Engineer for the
relevant Permanent Work Design.”

7.4 As-Built Drawings

Add the following Sub-Clause 7.4:

"The Contractor shall prepare, and keep up-to-date, a complete set of "as-built" records of the
execution of the Works, showing the exact "as-built" locations, sizes and details of the work
as executed, with cross-references to relevant specifications, schedules of particulars and data
sheets. These records shall be stored electronically using computer aided design (CAD) and
Geographic Information System (GIS) software which is compatible with the systems used by
the Employer and Engineer. Copies of all records shall be kept on the Site for the purpose of
preparing and updating the “as-built” documents and drawings. The Contractor shall obtain
the consent of the Engineer as to the size, the referencing system, and other pertinent details
of the as-built drawings. Three hard copies and one soft copy completed within a period of 4
weeks following the completion of Works or Section shall be submitted to the Engineer’s
approval. The Works or Section shall not be considered to be completed for the purposes of
taking over in accordance with Clause 48 until the relevant as-built drawings have been
submitted to and approved by the Engineer."

General Obligations
8.1 Contractor’s General Responsibilities

Add the following paragraph at the end of Sub- Clause 8.1:

“The Works as completed by the Contractor shall be wholly in accordance with the Contract,
as defined therein. The Works shall include any work which is necessary to satisfy the
Specification, Schedules, Bills of Quantities or is implied by the Contract. The Contractor
shall be responsible for all works not mentioned in the Contract but which may be inferred to
be necessary for stability or completion or the safe, reliable and efficient operation of the
Works. The Contractor shall, before commencement of works, review the Contract
Documents and complete them and shall inform the Engineer of any discrepancy found in the
documents or missing work item necessary for the completion of the Works to the required
standards. Failure to inform the Engineer will result in the obligation of the Contractor to
complete these works at his own expense.

The whole of the construction materials, plant and labour to be provided by the Contractor
and the manner and speed of performance of the Works shall be consistent with the terms of
the Contract.”
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10.1 Performance Security
Delete Sub-Clause 10.1 and Substitute by the following:

"The Contractor shall provide security for his proper performance of the Contract to the

— Employer within 10 days after the Contract notification. The Performance Security shall be

in the form of a bank guarantee in accordance with the specimen attached hereto. The amount
of the bank guarantee shall be 10% of the Contract price. The guarantee shall be payable on
the Employer's first demand and issued by a bank located in Lebanon or by a foreign bank
through its correspondent bank located in Lebanon. The Performance Security shall be
denominated in the currency in which the Contract Price is payable. When providing such
security to the Employer, the Contractor shall notify the Engineer of so doing.

Without limitation to the provisions of the preceding paragraph, whenever the Engineer
determines an addition to the Contract Price as a result of a change in cost and/or legislation
or as result of a variation amounting to more than 15 percent of the original Contract Price,
the Contractor, at the Engineer’s written request, shall promptly increase the value of the
Performance Security by an equal percentage."

The performance security of a Joint Venture shall be in the name of the Joint Venture."

10.2 Period of Validity of Performance Security

Delete Sub-Clause 10.2 and Substitute by the following:
"This Guarantee is valid until (insert date) or 28 days after the date of issue of the Defects

Liability Certificate whichever comes later."

10.3 Claims under Performance Security

Delete Sub-Clause 10.3.

10.4 Cost of Performance Security

Add the following new Sub-Clause 10.4:

"The cost of complying with the requirements of this Clause shall be borne by the
Contractor."

11.1 Inspection of Site

Delete Sub-Clause 11.1 and Substitute by the following:

"If available the Employer shall have made accessible to the Contractor, before submission by
the Contractor of the Tender, such data on hydrological and sub-surface conditions made
available to and obtained by or on behalf of the Employer from investigations undertaken
relevant to the Works but the Contractor shall be responsible for his own interpretation
thereof. The Contractor shall be deemed to have inspected and examined the Site and its
surroundings and information available in connection therewith and to have satisfied himself
(so far as is practicable, having regard to considerations of cost and time) before submitting
his Bid, as to:

a) the form and nature thereof, including the sub-surface conditions,
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b) the hydrological and climatic conditions,

c) the extent and nature of work and materials necessary for the execution and completion
of the Works and the remedying of any defects therein, and

d)---the means of access-to the site-and the accommodation he may require and; in general,
shall be deemed to have obtained all necessary information, subject as above mentioned,

as to risks, contingencies and all other circumstances which may influence or affect his
bid."

€)  Traffic conditions and traffic diversion requirements, if applicable.

11.2 Access to Data

Add the following new Sub-Clause:

“Whenever data is made available by the Employer in accordance with Sub-Clause 11.1 it
shall be deemed to include data listed elsewhere in the Contract as open for inspection at
Employer's offices or at the Engineer's premises.”

12.2 Not Foreseeable Physical Obstructions and Conditions

Add the following paragraph at end of Sub-Clause 12.2:

“No costs shall be payable to the Contractor that are associated with any extension of time
determined under this Sub-Clause.

Since the Contractor has to investigate and identify utilities and since this research is within
his obligations, the following will not be considered as unforeseeable physical obstructions or
conditions:

(a) any existing utility from whatsoever kind within the Works area, either acknowledged
by the Contractor prior to the start of the Works or not,

(b) the nature of the soil in any part or section of the Works and

(c) any required partitioning of the Works and temporary usage of incomplete parts or
sections of the Works. Such requirement being issued either by the Engineer or by the
local authorities.”

14.1 Programme to be Submitted

Add the following at the end of Sub-Clause 14.1:

"The Contractor shall submit for approval by the Engineer three (3) hard copies of the
programme of works (work schedule) and one soft copy in an approved format within 21 days
after the date of the Contract notification. There shall be no excuse for not submitting the
baseline and the monthly updated schedules on time and within the required criteria. If the
Contractor does not submit the work programme on time and within the required criteria the
Engineer may withhold the amount stated in the Appendix to Bid from the next payment
certificate and continue to withhold this amount until the payment following the date on
which the overdue work programme has been submitted in an approved format".
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14.2 Revised Programme

Add the following at the end of Sub-Clause 14.2:

"The Revised programme shall be submitted for approval by the Engineer within 14 days of a

request by the Engineer. The Engineer may request the revised programme at any time and for

any reason that he sees fit. If the Contractor does not submit the revised programme on time
and within the required criteria the Engineer may withhold the amount stated in the Appendix
to Bid from the next payment certificate and continue to withhold this amount until the
payment following the date on which the overdue revised programme has been submitted in
an approved format".

14.3 Cash Flow Estimate to be Submitted

Add the following at the end of Sub-Clause 14.3:

"The detailed Cash Flow Estimate shall be submitted for approval by the Engineer within 21
days after the date of the Contract notification in a format and a level of detail approved by
the Engineer. A revised cash flow estimate shall be submitted for approval by the Engineer
within 14 days from the date requested by the Engineer."

14.5 Report of Delays

Add the following new Sub-Clause 14.5:

“The contractor shall promptly report in writing to the Engineer the occurrence of any event
or condition that might delay or prevent completion of the works in accordance with the
programme and indicate steps being taken to meet the situation.”

14.6 Form and Detail of Programme

Add the following new Sub-Clause 14.6:

“The programme referred to in Sub-Clauses 14.1 and 14.2 shall indicate all the activities of
the Contract in their correct sequence and order with a minimum detail at the Bill Of
Quantities level, and shall be based on a precedence network diagram using the Critical Path
Method (CPM). The programme shall also be resource loaded (manpower, material and
equipment) and cost loaded. This programme shall be the basis for monitoring the progress or
otherwise of the works and will be considered as the “Baseline Schedule”. The programme
shall be computerized and prepared using a professional project management software
package approved by the Engineer. This baseline schedule shall be regularly updated and
submitted to the Engineer on a regular basis within the first week of every month for the
preceding month.”

14.7 Progress Reports to be Submitted

Add the following new Sub-Clause 14.7:

The Contractor shall submit to the Engineer reports on the Works progress, including a
description of the Contractor’s Manpower, Materials and Equipments on Site, in such form
and details and at such intervals as the Engineer shall prescribe.
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15.2 Language Ability of Contractor’s Representative

Add the following new Sub-Clause 15.2:

"If the Contractor’s authorized representative is not, in the opinion of the Engineer, fluent in
English, the Contractor shall have available on site at all times a competent interpreter to

ensure the proper transmission of instruction and information."

16.3 Language Ability of Superintending Staff
Add the following new Sub-Clause 16.3:

"A reasonable proportion of the Contractor’s superintending staff shall have a working
knowledge of English. The Contractor shall have available on site at all times a sufficient
number of competent interpreters to ensure the proper transmission of instructions and
information."

17.1 Setting-Out

Add the following after the last paragraph of Sub-Clause 17.1:

"The Contractor shall inform the Engineer sufficiently in advance, not less than 48 hours
before, of his intention to set out or give levels for any part of the Works so that timely
arrangements may be made for checking or issuing instructions.

The drawings, lines and levels in the original Bidding Documents shall be treated as baseline
information and the Contractor shall, without any additional cost and time be responsible for
verifications, surveys, preparation of revised drawings and obtaining approval of the Engineer
before the starts the works.

The Contractor shall also be responsible for the verification of the survey control points,
benchmarks and such other information provided to him, and any errors or delays in the
works caused by the Contractor's failure to verify the accuracy for such data will not be an
acceptable cause for extension of time and additional cost to the Employer."

19.1 Safety, Security and Protection of the Environment

Add the following to Sub-Clause 19.1:

"(d)  the Contractor shall protect the Works during inclement weather and shall use all
reasonable means to proceed with performance of the Works during such weather and
to prevent or minimize delays resulting there from,

(e) use reasonable efforts to keep the Site and the Works clear of unnecessary obstruction
so as to avoid danger to persons and provide fencing, lighting, guarding and watching

of the works until Completion and taking over,

63) the Contractor shall comply with specific Safety, Health and Environmental
requirements as issued by the Employer; see Sub-Clause 79.1."

20.4 Employer’s Risks

Delete Sub-Clause 20.4 and Substitute by the following:




Council For Development And Reconstruction Relocation of a Data Room in CDR
Conditions of Contract

“The Employer’s risks are:

a) insofar as they directly affect the execution of the Works in the country where the
Permanent Works are to be executed :

1) war-and-hostilities-(whether -war-be - declared- or-not),-invasion;-act-of -foreign
enemies;

ii) rebellion, revolution, insurrection, or military or usurped power, or civil war;

iii) ionizing radiation, or contamination by radioactivity from any nuclear fuel, or from
any nuclear waste from the combustion of nuclear fuel, radioactive toxic explosive
or other hazardous properties of any explosive nuclear assembly or nuclear
component thereof;

iv) pressure waves caused by aircraft or other aerial devices traveling at sonic or
supersonic speeds;

v) riot, commotion or disorder, unless solely restricted to the employees of the
Contractor or of his Subcontractors and arising from the conduct of the works;

b)  loss or damage due to the use or occupation by the Employer of any Section or part of
the Permanent works, except as may be provided for in the Contract;

¢)  loss or damage to the extent that it is due to the design of the Works, other than any part
of the design provided by the Contractor or for which the Contractor is responsible; and

d) any operation of the forces of nature (insofar as it occurs on the Site) which an
experienced Contractor :

(i) could not have reasonably foreseen, or

(if)could reasonably have foreseen, but against which he could not reasonably have
taken at least one of the following measures :
- Prevent loss or damage to physical property from occurring by taking
appropriate measures, or
- Insure against such loss or damage.”

21.1 Insurance of Works and Contractor’s Equipment

Add the following words at the end of sub-paragraph (a) and immediately before the last word
of subparagraph (b) of Sub-Clause 21.1:

"it is being understood that such insurance shall provide for compensation to be payable in the
types and proportions of currencies required to rectify the loss or damage incurred,"

21.2 Scope of Cover
Amend subparagraph (a) of Sub-Clause 21.2 by deleting the words "... from the start of work

at the Site ..." and by the substitution therefore the words "from the first working day after the
Commencement Date".

Add the following as Sub-Clause (c) under Sub-Clause 21.2:
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(c) it shall be the responsibility of the Contractor to notify the insurance company of any
change in the nature and extent of the Works and to ensure the adequacy of the insurance
coverage at all times during the period of the Contract.

21.4 Exclusions

Delete Sub-Clause 21.4 and Substitute by the following:

There shall be no obligation for the insurance in Sub-Clause 21.1 to include loss or damage
caused by the risks listed under Sub-Clause 20.4 paragraphs (a) (i) to (iv) of the Conditions of
Particular Application, but shall include for all other Employer risks.

25.1 Evidence and Terms of Insurances

Delete Sub-Clause 25.1 and Substitute by the following:

All insurances required by the Contract shall be effected with insurers approved by the
Employer and the terms of all insurance policies shall be approved by the Employer. Before
commencing work on Site, the Contractor shall provide evidence to the Employer that the
insurances have been effected and, not later than 30 days from the Commencement Date, the
Contractor shall provide copies of the policies to the Employer and shall notify the Engineer
accordingly.

25.5 Source of Insurance

Add the following new Sub-Clause 25.5:

“The insurers shall be registered at the Ministry of Commerce of the Republic of Lebanon and
shall be licensed to operate in Lebanon in accordance with the Lebanese Law.”

30.2 Transport of Contractor’s Equipment or Temporary Works

Retitle sub-Clause 30.2 as: 30.2 Transport of Materials, Plant, Contractor’s Equipment or
Temporary Works

Add the words "Materials and Plant" before the phrase "Contractor's Equipment or
Temporary Works" in the 4% line.

30.3 Transport of Materials or Plant

Delete this Sub-Clause entirely and Substitute by the following:

The Contractor shall bear responsibility for damages that he may inflict on road facilities
pursuant to Clause 30.1 of these Conditions, and for the immediate rectification of any such
damages.

31.2 Facilities for Other Contractors

Delete Sub-Clause 31.2 and Substitute by the following:

The Contractor shall, if so instructed by the Engineer or if specified in the Contract, provide
any of the following services for the Employer's workmen or any such other contractor or
authority carrying out work on or near the Site:
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a) use of road or tracks which the Contractor is responsible to maintain
b) use of the Contractor’s Temporary Works or Equipment
c) use of any other services instructed by the Engineer

The Engineer shall determine the amount of addition (if any) to the Contract Price in respect

of such -services-in-accordance with-Clause 52-and-shall notify-the Contractor-accordingly,
with a copy to the Employer.

The Engineer in determining any additional cost pursuant to this clause will take into
consideration wherever the said services provided by the Contractor in accordance with its
provisions or the facilities made available in this regard are services or facilities already
provided for in the Contract and shall not carry additional costs to the Employer.

33.2 Disposal of Contractor’s Equipment, etc.

Add new Sub-Clause 33.2 as follows:

If the Contractor fails to remove any Contractor’s Equipment, surplus material and
Temporary Works pursuant to Sub-clause 33.1 within such reasonable time after completion
of the Works as may be allowed by the Engineer then the Employer may:

(a) sell any which are the property of the Contractor, and
(b) return any which are not the property of the Contractor to the owner thereof at the
Contractor’s expense.

After deducting from any proceeds of sale the costs of and expenses in connection with such
sale and return, the Employer shall pay the balance (if any) to the Contractor but to the extent
that the proceeds of any sale are insufficient to meet all such costs and expenses, the excess
shall be a debt due from the Contractor to the Employer and shall be deductible or recoverable
by the Employer from any monies due or that may become due to the Contractor under the
Contract or may be recovered by the Employer from the Contractor as a debt due.

Labour

Add the following new Sub-Clauses 34.2 to 34.17:
34.2 Rates of Wages and Conditions of Labour

The Contractor shall pay rates of wages and observe conditions of labour not less favorable than
those established for the trade or industry where the work is carried out. In the absence of any
rates of wages or conditions of labour so established, the Contractor shall pay rates of wages
and observe conditions of labour which are not less favorable than the general level of wages
and conditions observed by other employers whose general circumstances in the trade or
industry in which the Contractor is engaged are similar.

34.3 Employment of Persons in Service of Others

The Contractor shall not recruit or attempt to recruit his staff and labour from amongst
persons in the service of the Employer or the Engineer.

34.4 Repatriation of Labour

The Contractor shall be responsible for the return to the place where they were recruited or to
their domicile of all such persons as he has recruited and employed for the purposes of or in
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connection with the Contract and shall maintain such persons as are to be so returned in a
suitable manner until they have left the Site or, in the case of persons who are not nationals of
and have been recruited outside Lebanon, shall have left Lebanon.

34.5 Housing for Labour

Save insofar as the Contract otherwise provides, the Contractor shall provide and maintain
such accommodation and amenities as he may consider necessary for all his staff and labor,
employed for the purposes of or in connection with the Contract, including all fencing, water
supply (both for drinking and other purposes), electricity supply, sanitation, cook house, fire
prevention and firefighting equipment, air conditioning, cookers, refrigerators, furniture and
other requirements in connection with such accommodation or amenities. On completion of
the Contract, unless otherwise agreed with the Employer, the temporary camp/housing
provided by the Contractor shall be removed and the site reinstated to its original condition,
all to the approval of the Engineer.

34.6 Measures against Insect and Pest Nuisance

The Contractor shall at all times take the necessary precautions to protect all staff and labour
employed on the Site from insect nuisance, rats, and other pests and reduce the dangers to
health and the general nuisance caused by the same. If necessary, the Contractor shall provide
his staff and labour with suitable prophylactics for the prevention of malaria, and take steps to
prevent the formation of stagnant pools of water. He shall comply with all the regulations of
the local health authorities in these respects and shall in particular arrange to spray thoroughly
with approved insecticide all buildings erected on the site. Such treatment shall be carried out
at least once a year or as instructed by the Engineer. The Contractor shall warn his staff and
labour of the dangers of local hazards.

34.7 Epidemics

In the event of any outbreak of illness of an epidemic nature, the Contractor shall comply with
and carry out such regulations, orders and requirements as may be made by the Government
or the local medical or sanitary authorities, for the purpose of dealing with and overcoming
the same.

34.8 Burial of the Dead

The Contractor shall make any necessary arrangements for the transport, to any place required
for burial, of any of his expatriate employees or members of their families who may die in
Lebanon. The Contractor shall also be responsible for making any arrangements with regard
to burial of any of his local employees who may die while engaged upon the works.

34.9 Disorderly Conduct
The Contractor shall at all times take all reasonable precautions to prevent any unlawful,

riotous or disorderly conduct by or amongst his staff and labour and to preserve the peace and
to protect persons and property in the neighborhood of the Works against such conduct.

34.10 Visas, Residence and Work Permits etc.

The Contractor shall obtain all visas, residence permits, work permits and other permissions
required for the employment of expatriate personnel. The Employer will provide assistance in
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obtaining such visas and permits but without thereby incurring any liability towards the
Contractor.

34.11 Identification of Labour

All staff and labour on the Site shall be provided with identification as follows:

(a) identification badges incorporating the name and the photograph of the person and the
name of the direct employer (Contractor, Subcontractor, etc.).

(b) hard hats with the name of the direct employer.

34.12 Accidents

The Contractor shall have in his staff on Site an officer dealing with questions regarding the
safety and protection against accidents of all staff and labor. In the event of an accident, the
Contractor shall immediately inform the engineer and shall give a full written report of the
accident to the engineer. This officer shall be qualified for this work and shall have the
authority to issue instructions and shall take protective measures to prevent accidents. The
name and qualification of this safety officer shall be submitted to the Engineer within 14 days
of the notice of commencement of works.

34.13 Health and Safety

Due precautions shall be taken by the Contractor to ensure the safety of his staff and labour
and, in collaboration with and to the requirements of the local health authorities, to ensure that
medical staff, first aid equipment and stores, sick bay and suitable ambulance service are
available at the camps, housing and on the Site at all times throughout the period of the
Contract and that suitable arrangements are made for the prevention of epidemics and for all
necessary welfare and hygiene requirements.

34.14 Festivals and Religious Customs

The Contractor shall in all dealings with his staff and labour have due regard to all recognized
festivals, days of rest and religious or other customs.

34.15 Labour Laws
The Contractor shall comply with all laws and regulations regarding the employment of

labour in Lebanon, including any laws or regulations that come into force after the date of
the Bid.

34.16 Supply of Water

The Contractor shall provide on the Site an adequate supply of drinking and other water for
the use of his staff and labour.

34.17 Alcoholic Liquor or Drugs

The Contractor shall not sell or give to any person nor allow the importation on to the Site or
to any accommodation provided for his labor, of alcoholic liquor or narcotic drugs.
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36.4 Costs of Tests Not Provided For

Add the words "those stated in the Contract or" before the words "the Site" in the 2nd line of
sub-paragraph (c).

Commencement and Delays
41.1 Commencement of Works

Add the following words “but not exceeding 30 days” after the words “as soon as is
reasonably possible”.

Replace “the Engineer” in the second line by “the Employer”.

42.1 Possession of Site and Access Thereto

Replace “the Engineer’s notice to commence™ in paragraph (b) with “Employer’s notice to
commence”.

Add a final paragraph as follows:

"The Contractor shall not commence work on any Section or site unless he has given 14 days'
written notice to the Engineer of his intention to do so, and the work on the site in question is
shown on the latest programme consented to in accordance with Sub-Clause 14.1 at the
appropriate date. Before commencing any work the Contractor shall have agreed with the
Engineer any survey of original ground levels and other records of existing works which may
be required by the Engineer for measurement and as-built records."

42.2 Failure to Give Possession

Delete paragraph (b).

44.1 Extension of Time for Completion

Add the following paragraph at the end of Sub-Clause 44.1:

"In determining any extension of the Time for Completion under this Sub-Clause, the
Engineer shall be entitled to take into account the effect of work omitted by any order issued
by him pursuant to Sub-Clause 51.1 but he shall have no power to reduce the Time for
Completion stated in the Appendix to Bid."

Notwithstanding any provisions to the contrary elsewhere in these conditions, there shall be
no costs to be paid to the Contractor in respect of any extension of time granted to the
Contractor.

47.1 Liquidated Damages for Delay

Add the phrase "except for any monies payable pursuant to Sub-Clause 47.3" after the words
"such default” in line 6.

Add the following at the end of Sub-Clause 47.1:

The liquidated damages shall be payable in the currencies and proportions in which the
Contract Price is payable.
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47.3 Costs of Supervision Resulting from Delays

Add new Sub-Clause 47.3 as follows:

"In-addition-to-the-damages-stipulated-in-Sub-Clause 47:1; the-Contractor shall-be-obligedto
bear the additional cost for the Engineer during the period of delays, If the delay exceeds 20%
of the programmed Contract Period, submitted by the Contractor in accordance with sub-
clause 14.1, and results from an action or omission by the Contractor as determined by the
Engineer. This additional cost for the Engineer shall be calculated on the basis of the
Engineer's remuneration from the Employer for his services on the Contract and as follows:

(a) if the delay is determined to be solely due to the Contractor’s actions or inaction, then the
Contractor shall bear 50% of the Engineer’s supervision fees for the period exceeding
20% of the Contract Period as defined in Sub- Clause 47.3.

(b) if the delay is determined to be due to both the Contractor’s and Engineer’s actions or
inaction, then the Contractor shall bear 25% of the Engineer’s supervision fees for the
period exceeding 20% of the Contract Period as defined in Sub- Clause 47.3.

48.1 Taking Over Certificate

Add the following paragraph at the end of Sub-Clause 48.1:

“Provided that, in any case, no Taking Over Certificate shall be issued or shall be deemed to
have been issued until the Contractor has provided to the Engineer:

(a) operation and maintenance manuals required under the Contract in respect of the Works or
Section, and

(b) the as-built drawings and final measurements for the Works or Section.

Notwithstanding any provisions to the contrary elsewhere in this Clause, the Employer shall
issue or authorize the Engineer on his behalf to issue the Taking-Over Certificate for the
whole of the Works, and for sections or parts of the Works.”

48.2 Taking Over of Sections or Parts

Add the following paragraphs at the end of Sub-Clause 48.2:

“Notwithstanding the foregoing, no Taking—Over Certificate shall be issued until all work
including plants, civil, electrical, mechanical and rehabilitation works within a section have
been substantially completed and all damage to public or particular properties has been
substantially repaired.

The Contractor shall take into consideration that putting new services and utilities into
operation during construction and opening of new roads or sections of constructed roads to
traffic during construction shall not constitute a case for Taking-Over of sections or parts
under Sub- Clauses 48.2(b) and 48.2(c) unless provided for elsewhere under the Contract.”
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Defects Liability
49.1 Defects Liability Period

Add the following paragraph at the end of Sub-Clause 49.1:

"The Defects Liability Period for this Contract is mentioned in the Appendix to Bid.
However, with respect to defects appearing after the interconnection of two or more sections
which have been taken over separately, the Contractor's responsibility shall remain to exist for
all interconnected sections until the latest of the defects Liability Periods have expired".

49.2 Completion of Outstanding Work and Remedying Defects

Delete Sub-Clause 49.2 and Substitute the following:

To the intent that the Works shall, at or as soon practicable after the issue of the Taking-Over
Certificate and prior to the expiration of the Defects Liability Period, be delivered to the
Employer in the Condition required by the Contract, fair wear and tear excepted, to the
satisfaction of the Engineer, the Contractor shall:

a) attend to and complete and/or correct all work, if any, outstanding on the date stated
in the Taking-Over Certificate as soon as practicable after such date, but in any event
within 28 days of the date of issue of such Taking-Over Certificate and,

b) execute all such work of amendment or reconstruction, and remedying defects,
shrinkages or other faults as the Engineer may, whether during or within 14 days of
the expiration of the relevant Defects Liability Period, as a result of inspections made
by or behalf or the Engineer prior to its expiration, instruct the Contractor to execute.
The Contractor shall attend to execute all such work as soon as practicable, but in any
event within 14 days of the date of receipt of such instructions.

Provided that at all times due regard shall be taken by the Contractor to occupancy,
operational and utilization requirements of the Taken-Over Works, and reasonable
arrangements be made for access to enable execution and completion of all such work and
remedying all such defects within the times prescribed or other times as may be agreed giving
regard to occupancy, operation and utilization.

49.5 Extension of Defects Liability

Add the following new Sub-Clause 49.5:

"The provisions of this Clause shall apply to all replacements or renewals of Equipments
carried out by the Contractor to remedy defects and damages as if the replacements and
renewals had been taken over on the date they were completed. The Defects Liability Period
for the Works shall be extended by a period equal to the period during which the works
cannot be used by reason of a defect or damage. If only part of the Works is affected the
Defects Liability Period shall be extended only for that part. In neither case shall the Defects
Liability Period extend beyond 3 years from the date of taking over.

When progress has been suspended under Clause 40, the Contractor’s obligations under this
Clause shall not apply to any defects occurring more than 2 years after the Time for
Completion established on the date of the Letter of Acceptance”.
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Alterations, Additions and Omissions
51.1 Variations

Delete Sub clause 51.1 (b) and substitute by the following:

(b) omit any such work without paymé'r'irtr to the Contractor of any monetary
compensation, including but not limited to loss of profit and overhead recovery on the omitted
works..

51.2 Imstruction for Variations

Delete Sub clause 51.2 and substitute by the following:

"The Contractor shall not make any such variation without an instruction of the Engineer.
The Contractor shall proceed with the varied work immediately upon receipt of an instruction
to that effect from the Engineer, regardless of whether or not an agreement on price has been
reached.”

52.1 Valuation of Variations

Add the following paragraphs at the end of Sub- Clause 52.1:

“For the purpose of evaluating and agreeing suitable rates or prices as prescribed under Sub-
Clause 52.1 and this Sub-Clause 52.2, the Contractor shall, whenever so requested by the
Engineer, submit to the Engineer a complete, substantiated build up of his proposed rates
and/or prices in such detail and format required by the Engineer, allocated to component costs
of 'labour', 'materials', 'plant!, 'equipment’, 'other charges' and 'overhead and profit'. If the
Contract rates and prices cannot be used as a basis for valuation due to the absence of
comparable items in the Contract, the Contractor shall submit to the Engineer a complete
substantiated build up of the rate and/or prices in such detail and format required by the
Engineer including the direct cost of labour, materials, plant, equipment and other charges and
overhead and profit.”

52.2 Power of Engineer to Fix Rates

Add the following paragraph at the end of first paragraph of Sub-Clause 52.2:

"Provided further that no change in the unit rates or prices for any item contained in the
Contract shall be considered unless the final quantity of the work done increases by more than
25% from the quantity set out in the Bill of Quantities for the particular item and the change
exceeds an amount of more than 2% of the Contract Price. Rate adjustment shall be applicable
only to quantities in excess of 25% over the original quantity entered in the Bill of Quantities
for any applicable item. Rate adjustment is applicable in case of variation order or re-
measurement of quantities."

Add the following at the end of Sub-Clause 52.2:

"Where the Contract provides for the payment of the Contract Price in more than one
currency, the amount or proportion payable in each of the applicable currencies shall be
specified when the rates or prices are agreed, fixed, or determined as stated above, it being
understood that in specifying these amounts or proportions the Contractor and the Engineer
(or, failing agreement, the Engineer) shall take into account the actual or expected currencies
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of cost (and the proportions thereof) of the inputs of the varied work without regard to the
proportions of various currencies specified in the Appendix to Bid for payment of the
Contract Price".

52.3 Variation Exceeds 15 percent

Add the following at the end of Sub-Clause 52.3:

“The effect on the final Contract Price due to remeasurement shall not be considered within
the 25% addition or omission referenced in Sub-Clause 52.3.

Where the Contract provides for the payment of the Contract Price in more than one currency,
the amount or proportion payable in each of the applicable currencies shall be specified when
such further sum is agreed or determined, it being understood that in specifying these amounts
or proportions the Contractor and the Engineer (or, failing agreement, the Engineer) shall take
into account the currencies (and the proportions thereof) in which the Contractor's Site and
general overhead cost of the Contract were incurred without being bound by the proportions
of various currencies specified in the Appendix to Bid for payment of the Contract Price".

Procedure for Claims
53.1 Notice of Claims
Add the following at the end of the paragraph:

“If the Contractor fails to give notice of claim within such period of 28 days, then the
contractor shall not be entitled to additional payment, the time period shall not be extended
and the Employer shall be discharged from all liability in connection with the claim.

The Contractor shall also submit other notices which are required by the Contract and any
particulars and contemporary records supporting the claim, all as relevant to such event or
circumstance.

53.4 Failure to Comply

Delete Sub clause 53.4 and substitute by the following:

If the Contractor fails to comply with any of the provisions in this Clause in respect of any
claim which he seeks to make, he shall not be entitled to any additional payment.

Notwithstanding any other provision of the Contract, including without limitation the
provisions of Sub-Clause 6.14 of the Conditions of Contract, if the Contractor fails to comply
with any of the provisions of the Contract, including without limitation the provisions of Sub-
Clauses 6.4, 44.1, 44.2, 44.3, 53.1, 53.2 and/or 53.3 of the Conditions of Contract, in respect
of any act, event or omission of whatever nature which in the opinion of the Contractor
should result in an increase in the Contract Price and/or an extension of the Time for
Completion, such failure shall constitute on the part of the Contractor a definitive and
irrevocable waiver of, and release of the Engineer and the Employer from, any and all claims
arising from any such act, event or omission and the Contractor shall be irrevocably stopped
from raising any claims arising from any such act, event or omission thereafter.
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Contractor's Equipment, Temporary Works and Materials
54.3 Customs Clearance

Delete Sub-Clause 54.3 and substitute by the following:

The Contractor shall be solely responsible for obtaining clearance through customs for
Contractor's Equipment, materials etc. imported for the Works.

Measurement
56.1 Work to be Measured

Add the following at the end of Sub-Clause 56.1:

“For the purpose of ascertaining and determining the value of the Works as stated in this
Clause, the Measurement of the Works as executed and associated As-Built Drawings shall be
carried out by the Contractor progressively and timely, and submitted to the Engineer for his
approval”,

57.1 Method of Measurement

Delete Sub-Clause 57.1 and Substitute by the following:

The Works shall be measured net in accordance with the Method of Measurement included
with the Specification and in accordance with the descriptions of items and preambles stated
in the Specification and Bill of Quantities.

57.2 Breakdown of Lump Sum Items
Retitle Sub-Clause 57.2 as “Breakdown of Lump Sum Items and Unit Rates”.

Delete the text of Sub-Clause 57.2 and Substitute with the following:

For the purposes of statements, under Sub-Clause 60.1, the Contractor shall submit with his
Bid the following information concerning the Contract Price:

(a) a breakdown of all lump sums included in the bid;

(b) a breakdown of all unit rates and prices contained in the priced Bill of Quantities,
showing the costs of labour, materials, plant, equipment and other charges;

The Engineer shall have the right to request, and the Contractor shall provide a further
breakdown of all unit rates and prices including a detailed breakdown of "other charges".

Certificates and Payment

Delete Sub-Clauses 60.1 to 60.10 and Substitute with the following Sub-Clauses 60.1 to
60.14.

60.1 Monthly Statements

The Contractor shall submit a statement in 2 copies to the Engineer at the end of each month,
in a tabulated form approved by the Engineer, showing the amounts to which the Contractor
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considers himself to be entitled. The statement shall include the following items, as
applicable, which shall be taken into account in the sequence listed:

a) the estimated Contract value of the Temporary and Permanent Works executed up to the
end of the month in question, determined in accordance with Sub-Clause 56.1, at the unit

rates and prices-included in the Contract;

b) the actual value certified for payment for the Temporary and Permanent Works executed
up to the end of the previous month, at the unit rates and prices included in the Contract;

c) the estimated Contract value at the unit rates and prices included in the Contract of the
Temporary and Permanent Works for the month in question obtained by deducting (b)
from (a);

d) the value of any variations executed up to the month in question, less the amount certified
in the previous Interim Payment Certificate, expressed in the relevant amounts of foreign
and local currencies, pursuant to Clause 52;

e) any amount to be withheld under;

(i)  the retention provision of Sub-Clause 60.5, determined by applying the
percentage set forth in Sub-Clause 60.5 and,

(ii) the suspension and payment deduction provisions of Sub-Clause 79.1
Safety, Health and Environmental Regulations;

(iii) the withholding provisions of Sub-Clauses 14.1 and 14.2;

f) any amount to be deducted as repayment of the Advance Payment under the provision of
Sub-Clause 60.7.

g) Subject to the Conditions of Contract and to item (h) of this sub-clause, any other sum
expressed in the applicable currency or currencies to which the Contractor may be entitled
to under the Contract.

h) The Employer’s financial procedures require that overrun in quantities of Bill of
Quantities and items with new rates or for extra payment, be processed in the form of
comparative schedules of quantities and approved by the Employer prior to inclusion for
payment in the interim certificates.

60.2 Monthly Payments

The Contractor's statements shall be approved or amended by the Engineer in such a way that
in his opinion, it reflects the amounts due to the Contractor in accordance with the Contract,
after deduction, other than pursuant to Clause 47, of any sums which may have become due
and payable by the Contractor to the Employer. In cases where there is a difference of opinion
as to the value of any item, the Engineer’s view shall prevail.

Within 28 days of receipt of the monthly statement referred to in Sub-Clause 60.1, the
Engineer shall determine the amounts due to the Contractor and shall issue to the Employer
and the Contractor a certificate herein called "Interim Payment Certificate", certifying the
amounts to the Contractor.

Provided that the Engineer shall not be bound to certify any payment under this sub-clause if
the net amount thereof, after all retentions and deductions, would be less than the Minimum
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Amount of Interim Payment Certificates stated in the Appendix to Tender. However, in such
case, the unpaid certificate amount will be added to the next interim payment, and the
cumulative unpaid certified amount will be compared to the minimum amount of interim

payment.

shall be paid as well be certified by the Engineer taking regard to the initial running and .
closing out components of these works and shall also be progress related to the execution of
the permanent works.

Notwithstanding the terms of this Clause or any clause of the Contract, no amount will be
certified by the Engineer for payment until the performance security has been provided by the
Contractor and approved by the Employer.

60.3 Materials and Plant

This Contract is not subject for payment of materials brought by the Contractor and stored on
the Site for incorporation in the Permanent Works. The Contractor shall be deemed to have
included for this procedure in his unit rates and Contract Price.

60.4 Place of Payment

Payments to the Contractor by the Employer shall be made in the currencies in which the
Contract Price is payable, into a bank account or accounts nominated by the Contractor.

60.5 Retention Money

A retention amounting to the percentage stipulated in the Appendix to Bid of the amounts due
in each currency, determined in accordance with the procedure set out in Sub-Clause 60.1(e)
shall be made on all payments under this Contract, except the advance payment. If no, or no
other, percentage is mentioned in the Appendix to Bid, the percentage of the retention shall be
10%.

60.6 Payment of Retention Money

Upon the issue of the Taking-Over Certificate with respect to the whole of the Works, one
half of the Retention Money shall be certified by the Engineer for payment to the Contractor.
Upon the issue of a Taking-Over Certificate with respect to a Section or part of the permanent
works only such proportion thereof as the Engineer determines having regard to the relative
value of such Section or part of the permanent works, will be certified by the Engineer for
payment to the Contractor.

Upon the expiration of the Defects Liability Period for the Works the other half of the
Retention money shall be certified by the Engineer for payment to the Contractor, provided
that, in the event of different Defects Liability Periods being applicable to different sections
or Parts of the Permanent works pursuant to Clause 48, the expression "expiration of the
Defects Liability period" shall, for the purposes of this Sub-Clause, be deemed to mean the
expiration of the latest of such periods.

Provided also that if at such time, there shall remain to be executed by the Contractor any
work instructed, pursuant to Clause 49 and 50, in respect of the Works, the Engineer shall he
entitled to withhold certification until completion of such work of so much of the balance of
the Retention Money as shall, in the opinion of the Engineer, represent the cost of the work
remaining to be executed.

Payment items.of TEMPORARY WORKS AND-SERVICES if listed-in-the Bill of Quantities———-
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60.7 Advance Payment (optional if requested by the supplier)

Unless agreed otherwise in the Contract Agreement, the Employer will make an interest-free
Advance Payment to the Contractor in an amount stated in the Appendix to Bid. The advance

payment shall be used exclusively towards site mobilization, launching of works, material
purchase at an early stage of the project, for the purpose of limiting the contractor burden
related to price variation. Payment of such advance amount will be due under separate
certification by the Engineer after (a) execution of the Contract Agreement thereto: (b)
provision by the Contractor of the performance security in accordance with Sub Clause 10.1;
(c) provision by the Contractor, of an unconditional bank guarantee in a form and by a bank
acceptable to the Employer in amounts and currencies equal to the advance payment; and (d)
issuance of a notice of commencement of Works by the Employer. Such bank guarantee shall
remain effective until the advance payment has been repaid pursuant to the paragraph below,
but the amount thereof shall be progressively reduced by the amount repaid by the Contractor
as indicated in interim Payment Certificates issued in accordance with this Clause.

The Advance Payment shall be repaid through percentage deductions at a rate stated in the
Appendix to bid from the interim payments certified by the Engineer in accordance with this
clause until such time the advance payment has been fully repaid; always provided that the
advance payment shall be completely repaid prior to the time when 80 percent of the Contract
Price has been certified for payment.

60.8 Time of Payment and Interest

The amount due to the Contractor under any Interim Payment Certificate issued by the
Engineer pursuant to this clause, or to any other term of the Contract, shall, subject to clause
47, be paid by the Employer to the Contractor within 60 days after the Contractor’s monthly
statement certified by the Engineer has been received by the Employer, in the case of the final
Certificate pursuant to Sub-Clause 60.13 within 84 days after the agreed and certified Final
Statement by the Engineer and written discharge have been received by the Employer. In the
event of the failure of the Employer to make payments within the time stated, then the
Employer shall pay to the contractor simple annual interest at the rate stated in the Appendix
to Form of Bid.

The Contractor shall not be entitled to compound interest under any circumstances.

60.9 Correction of Certificates

The Engineer may by any Interim Payment Certificate make any correction or modification in
any previous Interim Payment Certificate which has been issued by him, and shall have
authority, if any work is not being carried out to his satisfaction, to omit or reduce the value of
such work in any Interim Payment Certificate.

60.10 Statement at Completion

Not later than 56 days after the issue of the Taking-Over Certificate in respect of the whole of
the Works, the Contractor shall submit to the Engineer a draft Statement at Completion fully
substantiated with supporting documents showing in detail, as approved by the Engineer, and
subject to all supporting final measurement to have been previously prepared and submitted
by the Contractor to the Engineer in accordance with the Contract:

(a) The final value of all work done in accordance with the Contract up to the date stated
in such Taking-Over Certificate,
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) Any further sums which the Contractor considers to be due, and

() An estimate of amounts which the Contractor considers will become due to him under
the Contract. Such estimated amounts, fully substantiated, in detail as approved by the

rates that have not been previously duly notified and particularized by the Contractor
under the Contract, although may be listed, shall be processed separately by the
Contractor under the applicable Clauses of the Contract and shall not be due for any
certification by the Engineer within the Interim Certificate that may be issued in
respect of the Statement at Completion.

The Statement at Completion shall thus be Contractor’s total statement for all sums he
considers to be his entitlement under the Contract excepting the second portion of the
Retention money and other works that may arise as may be instructed during the Defects
Liability Period.

If the Engineer disagrees with or cannot verify any part of the draft Statement at Completion
the Contractor shall submit such further information as the Engineer may reasonably require
and shall make such changes in the Statement as may be agreed between them. The
Contractor shall then prepare and submit to the Engineer a revised Statement at Completion as
agreed (for the purposed of these Conditions referred to as the Statement at Completion).

If following discussions between the Engineer and the Contractor and any changes to the draft
Statement at Completion which may be agreed between them, it becomes evident that a non-
conformity or a dispute exists, the Engineer shall issue to the Employer an Interim Payment
Certificate for those parts of the draft Statement at Completion which are not in dispute or not
in non-conformity. The non-conformity or dispute shall then be settled in accordance with
Clause 53 or Clause 67 respectively. The Statement at Completion shall then be agreed upon
settlement of the non-conformity or/and the dispute as the case may be.

60.11 Final Statement

Not later than 56 days after the issue of the Defects Liability Certificate pursuant to Sub
Clause 62.1, the Contractor shall submit to the Engineer for consideration a draft Final
Statement with supporting documents showing in detail, in the form approved by the
Engineer:

(a) The value of all work done in accordance with the Contract and all sums due to the
Contractor under the Contract as shall have been agreed in the Statement at Completion,
and

(b) the second portion of the Retention Money due, and

(c) any other sums that are considered due during the Defects Liability Period for further
works instructed by the Engineer during such period.

The Engineer shall attend to the draft Final Certificate in the manner prescribed under Sub-
Clause 60.10 for the Certificate at Completion and in this regard for the purpose of these
conditions the revised Statement submitted by the Contractor as agreed shall be referred to as
the “Final Statement”.

Engineer, shall be shown separately in such Statement at Completion. Claims andnew
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60.12 Discharge

Upon submission of the Final Statement, the Contractor shall give to the Employer, with a
copy to the Engineer, a written discharge confirming that the total of the Final Statement
represents full and final settlement of all moneys due to the Contractor arising out of or in

- respect-of -the Contract. —Provided that such-discharge shall become-effective only -after
payment due under the Final Certificate issued pursuant to Sub-Clause 60.13 has been made
and the Performance Security referred to Sub-Clause 10.1 has been returned to the Contractor.

60.13 Final Payment Certificate

Within 28 days after receipt of the Final Statement, and the written discharge, the Engineer
shall issue to the Employer (with a copy to the Contractor) a final Certificate stating:

(a) the amount which, in the opinion of the Engineer, is finally due under the Contract, and

(b) after giving credit to the Employer for all amounts previously paid by the Employer and
for all sums to which the Employer is entitled under the Contract, other than Clause 47,
the balance, if any, due from the Employer to the Contractor or from the Contractor to the
Employer as the case may be.

60.14 Cessation of Employer’s Liability

The Employer shall not be liable to the Contractor for any matter arising out of or in
connection with the Contract or execution of the Works unless the Contractor shall have
included a claim in respect thereof in his Final Statement and (except in respect of matters
arising after the date of the Taking Over Certificate in respect of the whole of the Works) in
the Statement at Completion referred to in Sub-Clause 60.10.

62.1 Defects Liability Certificate

Delete Sub-clause 62.1 and substitute by the following:

After the expiration of the Defects Liability Period of the whole of the Works, or if different
defects liability periods shall become applicable to different sections or parts of the
Permanent Works for which the Contractor formally notified its request(s) for inspection and
verification that the Contractor has discharged all its obligations with respect to such parts or
sections, the expiration of the latest such period, and as soon thereafter as any works
instructed pursuant to Clauses 49 and 50, have been completed to the satisfaction of the
Engineer, the Contractor may give a notice to that effect to the Engineer with a copy to the
Employer. Such notice shall be deemed to be a request by the Contractor to the Engineer and
the Employer to issue a Defects Liability Certificate (Final Taking-Over). The Employer after
due recommendation by the Engineer shall within 60 days issue or authorize the Engineer to
issue on his behalf a Defects Liability Certificate for the whole of the Works. The Defects
Liability Certificate shall be a condition precedent to the payment to the Contractor of the
second portion of the Retention Money in accordance to the Conditions set out in Sub-Clause
60.6.

Remedies
63.5 Assignment and Subcontracting, Additional Remedies

Add the following new Sub-Clause 63.5:
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"Without prejudice to the remedies under Sub-Clause 63.1 or any other Clause in the
Contract, if the Contractor assigns or subcontracts the whole or any part of the Works in
contravention of Sub-Clauses 3.1 or 4.1 or if a Subcontractor assigns or subcontracts the
whole or part of the subcontracts works in contravention of Sub-Clause 4.3(¢), the Engineer
may, subject to the prior consent of the Employer, take action in respect of either or both of

the following: :

(a) instruct the Contractor to dismiss and remove immediately, or within such other time as
may be specified in the instruction, the Subcontractor, or the sub-Subcontractor from the
Site;

(b) deduct, as penalty from moneys otherwise due to the Contractor, up to 15% of the value
of the works assigned, subcontracted or sub-subcontracted, based on the Contract Price,
as estimated by the Engineer.

If there is insufficient money due to the Contractor to cover the deduction referred to in Sub-
Clause 63.5 (b), the Employer shall have the right to call on the Contractor’s performance
security in order to recover the said moneys.

The Contractor shall not be entitled to any extension of time for completion under Sub-Clause
44.1 arising out of any delay caused by the dismissal and removal of the Subcontractor or
sub-Subcontractor from the Site."

Special Risks
65.2 Special Risks

Delete Sub-Clause 65.2 (a) and Substitute by the following:

(a) "The Special Risks are the risk defined under paragraph (a), sub-paragraphs (i) to (v) of
Sub-Clause 20.4."

Settlement of Disputes
Delete Sub-Clauses 67.1, 67.2, 67.3, and 67.4 and Substitute with the following:
67.1 Engineer’s Decision

If a dispute of any kind whatsoever arises between the Employer and the Contractor in
connection with, or arising out of, the Contract or the execution of the Works, whether during
the execution of the Works or after their completion and whether before or after repudiation
or other termination of the Contract, including any dispute as to any opinion, instruction,
determination, certificate or valuation of the Engineer, the matter in dispute shall, in the first
place, be referred in writing to the Engineer, with a copy to the other party. Such reference
shall state that it is made pursuant to this Clause. No later than the eighty-fourth day after the
day on which he received such reference the Engineer shall give notice of his decision to the
Employer and the Contractor. Such decision shall state that it is made pursuant to this Clause.

Unless the Contract has already been repudiated or terminated, the Contractor shall in every
case, continue to proceed with the Works with all due diligence and the Contractor and the
Employer shall give effect forthwith to every such decision of the Engineer unless and until
the same be revised, as hereinafter provided, in a Amicable Settlement or litigation.

If the Employer or the Contractor are dissatisfied with any decision of the Engineer, or if the
Engineer fails to give notice of his decision on or before the eighty-fourth day after the day on
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which be received the reference, then either the Employer or the Contractor may commence
Amicable Settlement.

67.2 Amicable Settlement

The Parties shall use their best efforts to settle amicably all disputes arising out of or in
connection with this contract or the interpretation thereof.

67.3 Jurisdiction

Any dispute between the Parties which cannot be settled amicably shall be submitted to the
courts of proper jurisdiction in the Republic of Lebanon.

Notices
68.2 Notice to Employer and Engineer
For the purposes of this Sub-Clause the respective addresses are:

(a) Employer's address:
The Council for Development and Reconstruction (CDR)
Tallet El-Serail — Po Box 11-3170
Beirut Central District — Lebanon

(b) Engineer's address:
As stated in the Appendix to Form of Bid

Default of Employer
69.1 Default of Employer
Delete Sub-Clause 69.1 (a).

Delete Sub-Clause 69.1 (d).

69.4 Contractor’s Entitlement to Suspend the Work

Delete Sub-clause 69.4 and Substitute by the following:

The Contractor may, if the Employer fails to pay the amount due under any certificate of the
Engineer within 60 days after the expiry of the time stated in Sub-Clause 60.8 within which
payment is to be made, subject to any deduction that the Employer is entitled to make under
the Contract, after giving 60 days prior notice to the Employer, with a copy to the Engineer,
reduce the rate of work in a manner that the Contractor shall clearly specify and reflect in a
revised program of work, showing the rate of work to be reduced and intended reduction in
resources, fully documented and submitted for the Engineer’s verification.

69.5 Resumption of Work

Delete Sub-clause 69.5 and Substitute by the following:

Where the Contractor reduces the rate of work, having given notice in accordance with Sub-
Clause 69.4, and the Employer subsequently pays the amount due or part of the amount due in
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any form of payment, the Contractor shall resume normal working as soon as reasonably
possible but in any case not exceeding 30 days from such payment.

Changes in Cost and Legislation

70.1 Increase or Decrease of Cost (Price Adjustment)

Not Applicable

70.2 Subsequent Legislation

Delete Sub-Clause 70.2 and Substitute by the following:

"If, after the day 28 (twenty eight) days prior to the latest date for submission of tenders for
the Contract, there occur in Lebanon changes to any Law, Decree or Decision of the Council
of Ministers which causes additional or reduced cost to the Contractor, in the execution of the
Contract, such additional or reduced cost shall, after due consultation with the Contractor and
approval of the Employer, be added to or deducted from the Contractor Price.

Notwithstanding the foregoing, such additional or reduced cost shall not be separately paid or
credited if the same shall already have taken into account in the indexing of any inputs to the
Price Adjustment Formulae in accordance with the provisions of Sub-Clause 70.1."

Currency and Rates of Exchange
72.2 Currency Proportions

Delete Sub-Clause 72.2.

72.3 Currencies of Payment for Provisional Sums

Delete the words "Sub-Clauses 72.1 and 72.2" from the 4th line and Substitute the words
"Sub-Clause 60.4".

72.4 Substantial Changes in Currency Requirements

Add the following new Sub-Clause 72.4:

"The foreign and local currency portions of the balance of the Contract Price if applicable to
this contract shall be amended by agreement between the Employer and the Contractor to
reflect any substantial changes in the expected foreign and local currency requirements of the
Contractor during execution of the works provided that

(a) the Contractor shall inform the Employer and the Engineer whenever any such substantial
change may occur; or

(b) the Engineer may recommend a review of such expected requirement if in his judgment
there is evidence of a change in the country of origin of materials, Plant, or services to be
provided under the Contract which should result in any substantial change of such
expected requirements."
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Additional Clauses Taxes, Duties and Shares

Add the following new Sub-Clauses: 73.1, 73.2, 73.3, 73.4, 74.1, 75.1, 76.1, 77.1, 78.1, 79.1.

73.1 Foreign Taxation

The prices bid by the Contractor shall be deemed to include all taxes, duties and other charges
imposed outside the Employer's country on the production, manufacture, sale and transport of
the Contractor's Equipment, Plant, materials, and supplies to be used in or furnished under the
Contract, and on the services performed under the Contract.

73.2 Local Taxation

The Prices bid by the Contractor shall include all taxes and duties except the VAT that may
be levied in accordance with the laws and regulations in force as of the 28 days prior to the
latest date set for submission of Bids, in the Republic of Lebanon on the Contractor's
Equipment, Plant, materials and supplies (permanent, temporary and consumable) acquired
for the purpose of the Contract and on the services performed under the Contract. Nothing in
the Contract shall relieve the Contractor from his responsibility to pay any tax that may be
levied in Lebanon in respect of the Contract. VAT shall be applicable separately according to
Appendix 2.

73.3 Income Tax on Staff

The Contractor's staff, personnel and labour will be liable to pay personal income taxes in
Lebanon in respect of such of their salaries and wages as are chargeable under the laws and
regulations for the time being in force, and the Contractor shall perform such duties in regard
to such deductions thereof as may be imposed on him by such laws and regulations.

73.4 Duties on Contractor's Equipment

Notwithstanding the provisions of Sub-Clause 73.2, the Contractor's Equipment, including
essential spare parts therefore, imported by the Contractor for the sole purpose of executing
the Contract shall be temporarily exempt from the payment of import duties and taxes upon
initial importation, provided the Contractor shall post with customs authorities at the port of
entry an approved export bond or bank guarantee, valid until the time completion of the
Contract plus six months, in an amount equal to the full import duties and taxes which would
be payable on the assessed imported value of such Contractor's Equipment and spare parts,
and callable in the event that the Contractor’s Equipment is not exported from the Employer's
country on completion of the Contract. A copy of the bond or guarantee endorsed by the
customs authorities shall be provided by the Contractor to the Employer upon the importation
of individual items of Contractor's Equipment and spare parts. Upon export of individual
items of Contractor's Equipment and spare parts, or upon completion of' the Contract, the
Contractor shall prepare, for approval by the customs authorities, an assessment of the
residual value of the Contractor's Equipment and spare parts to be exported, based on the
depreciation scale(s) and other criteria used by the customs authorities for such purposes
under the provisions of the applicable law. Import duties and taxes shall be due and payable
to customs authorities by the Contractor on (a) the difference between the initial imported
value and the residual value of the Contractor's Equipment and spare parts to be exported; and
(b) on the initial imported value of that Contractor’s Equipment and spare parts remaining in
the Employer's country after completion of the Contract. Upon payment of such dues within
28 days of being invoiced, the bond or bank guarantee shall be reduced or released
accordingly; otherwise the security shall be called in the full amount remaining.
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Miscellaneous
74.1 Illegal Payments

If the Contractor, or any of his Subcontractors, agents or servants gives or offers to give to

any person any payment, gift, gratuity or commission as an inducement or.reward for.doing.or...... .

forbearing to do any action in relation to the Contract or any other contract with the
Employer, or for showing or forbearing to show favor or disfavor to any person in relation to
the Contract or to any other contract with the Employer, then the Employer may enter upon
the Site and the Works and expel the Contractor and the provisions of Clause 63 hereof shall
apply as if such entry and expulsion has been made pursuant to that Clause.

75.1 Termination of Contract for Employer’s Convenience

The Employer shall be entitled to terminate this Contract at any time for the Employer's
convenience after giving 56 days prior notice to the Contractor, with a copy to the Engineer.

In the event of such termination the Contractor

(a) shall proceed as provided in Sub-Clause 65.7; and
(b) shall be paid by the Employer as provided in Sub-Clause 65.8.

76.1 Restrictions on Eligibility

(a) Any Plant, materials, or services which will be incorporated in or required for the
Works, as well as the Contractor’s Equipment and other supplies, shall have their origin
in any of the countries and territories eligible under the Lebanese Law and the funding
agency guidelines.

(b) For the Purpose of this clause, "origin" means the place where the materials and
equipment were mined, grown, produced, or manufactured, or from which the services
are provided.

(c) The origin of Goods and services is distinct from the nationality of the Supplier.

77.1 Joint Venture And Several Liability

If the Contractor is a joint venture of two or more persons all such persons shall be jointly and
severally bound to the Employer for the fulfillment of the terms of the Contract and shall
designate one person to act as leader with authority to bind the joint venture. The composition
or constitution of the joint venture shall not be altered without the consent of the Employer.

78.1 Details to be Confidential

The Contractor shall treat the details of the Contract as private and confidential, save insofar
as may be necessary for the purposes thereof, and shall not publish or disclose the same or
any particulars thereof in any trade or technical paper or elsewhere without the previous
consent in writing of the Employer or the Engineer. If any dispute arises as to the necessity of
any publication or disclosure for the purposes of the Contract the same shall be referred to the
Employer whose determination shall be final.
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79.1 Safety, Health and Environmental Regulations

The Contractor shall comply with the requirements of CDR Safety, Health and Environmental
Regulations. The regulations and requirements and specific measures and actions available to
the Employer and the Engineer, including suspension of the Works or part of the Works and

by the Contractor are included in Appendix 1 to these Conditions of Particular Application.

payment-deductions-set-out-in-Clause-3-of these-Regulations; in the-event-of non-compliance
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Appendix I - CDR Safety, Health & Environmental Regs PI/1
General Safety, Health and Environmental Regulations
Table of Clauses
1 INTRODUCTION 3
2 COMPLIANCE WITH REGULATIONS 4
3 FAILURE TO COMPLY WITH REGULATIONS 5
31 GEMETAL. .ttt et ettt en e a et sa et sr et et eaan 5
3.2 Deductions from PAymMeEnts..........ccocveiiiireeieeeiieieieneeeeorese e seeeneeeesreseeseeeeeeeeeseeenes 6
4 GENERAL REQUIREMENTS 6
4.1 PIEamDIC.......coieiieieiiirciecteecte ettt ettt ettt e bt b et re s e eneas 6
4.2 SAfEtY OffICEI ittt ettt sttt s e eneeaeene e nes 6
4.3 Safety TralNiNg ......ccecreeieeeiereee ettt ettt e e ere et se e et enese s sasnssesessesenans 7
44 SafEty MEEHINES ....eeeiirieeeiieiieeeteteee ettt st et e e e e e e s eeeeee e s eneesesaeeneseeaeeeeenenes 7
4.5 Safety INSPECTIONS. .....ecerieieieirreerieeteestete ettt e e ete et ereeresesessetssesreensaesesesseneenans 7
4.6  Control of Substances Hazardous to Health ..............ccocooviviiiiiviiiiicieeeeeeeeeee e 7
4.7 Potential Hazards..........cccovvevirrnieieieiceceee ettt et 7
4.8 Accident REPOITING....cccoiviiviiririeieirieteteee ettt eres e ten s st resseneeseesnenn e 8
4.9 NOCES, SIZNS, BLC.uiiittiiiieiierieiiiit ettt ste et eeee e e e eeeseseeesaseessesassssnrassesseees 8
4.10 First Aid and Medical AHENLION .....coveveriereierierieeetceree ettt ene e e e 8
4.11 Employee Qualifications and COnAUCE ..........ecvevirrieeereriereiereceeeeereeee e 8
5 SAFETY REQUIREMENTS 9
5.1  Personal Protective EQUIPIENt .......cceiverveeririeeiiriieeeeeecreerer et ese et sves s snennes 9
5.2 Fire Protection and PreVention...........ceciiivieieciecieieeereetecseeeeeeeresre e e enesvess e er e e 10
5.3 EleCtrical Safely......coecieriivirieieinirieteectesteete ettt vt er et 11
5.4 Oxygen/Acetylene/Fuel Gases/Cartridge TOOIS......cooueeeeeueieeiereereecereererereeeeeeeeeens 12
5.5  Scaffolding/Temporary WOTKS ......ccccveeiieierereeierieeeeeeereeeeesercneve e eee s sse s e snns 13
5.6 USE OF LadderS....couiiiiuiririiiriiirieieeeetetereeve ettt ettt er e ss s ese et s ssenssse s enesene 13
5.7 Elevated WOTK.....cooiviririririeeeteeeestevte ettt s ettt one st 14
5.8 Use of Temporary EQUIPIMENL. .....c.covvuiereieeereeeeieeieeeieseteeeeee et ese e en e saesssenserennas 15
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General Safety, Health and Environmental Regulations

1.1

1.2

Introduction

The prevention of injury and/or illness to site personnel and the public, damage to the Works
and to public and private property, protection of the environment, and compliance with
applicable laws, are primary objectives of CDR (the Employer). Because of the importance
CDR places on meeting these objectives, selected minimum requirements are outlined in these
Safety, Health and Environmental Regulations with which Contractors shall comply while
working on CDR contracts. Given that these Regulations cannot cover every eventuality, the
Contractor shall be expected to exercise good judgment in all such matters, even though not
mentioned in these Regulations, and shall take any and all additional measures, as required or
necessary, to meet his responsibility for safety, health and environmental matters during the
period of the Contract.

CDR and its representatives shall not be held liable for any actions taken by the Contractor that
are attributed to following the minimum requirements stated hereinafter.

The Contractor shall, throughout the execution and completion of the Works and the remedying
of any defects therein:

(a) have full regard for the safety of all persons on the Site and keep the Site and the Works
in an orderly state appropriate to the avoidance of danger to any person;

(b) know and understand all laws governing his activities along with any site requirements
and work site hazards. Such information shall be communicated by the Contractor to
his personnel and subcontractors;

(©) take all necessary measures to protect his personnel, the Employer's personnel, other
persons, the general public and the environment;

@ avoid damage or nuisance to persons or to property of the public or others resulting
from pollution, noise or other causes arising as a consequence of carrying out the
Works.

(e) ascertain and comply with any regulations concerning noise, pollution and other
nuisance in addition to the obligations imposed by the Conditions of Contract and by
law.

® take necessary precautions to prevent nuisance from smoke, dust, rubbish, water,
polluted effluent and other causes.
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2

2.1

Compliance with Regulations

The Contractor shall comply with the requirements of these Safety, Health and Environmental

2.2

23

24

2.5

Regulationsand all- other -applicable regulationsor requirements under Lebanese laws, laid
down by relevant authorities or issued by the Employer or the Engineer concerning safety,
health and the environment, in force or introduced or issued from time to time during the period
of the Contract.

In so far as these Regulations are applicable, they shall apply to sites and personnel outside the
Site associated with the performance of the Contract.

The Regulations equally apply to subcontractors and all other parties engaged by the Contractor
and their personnel. The Contractor shall ensure all such parties are fully aware of and comply
with the Regulations.

The Contractor shall comply with all notifications and written or verbal instruction regarding
safety issued pursuant to these Regulations by the Employer, Engineer or relevant authorities
within the time specified in the notification or instruction.

Whenever the Contractor is required to obtain the approval, agreement, permission, etc of the
Engineer, such approval, agreement, permission, etc shall not relieve the Contractor of his
responsibilities and obligations under these Regulations or the Contract.

The Contractor shall adopt a positive approach, awareness and responsibility towards safety,
health and the environment, and take appropriate action, by:

(a) ensuring the Regulations are enforced and followed by the Contractor's personnel. Any
failure by the Contractor's personnel to follow the Regulations, shall be regarded as a
failure by the Contractor.

b) paying attention to possible injury to unauthorized persons entering the site, particularly
children.

Whenever in these Regulations the Contractor is required to provide test certificates for
equipment and personnel or to comply the relevant authorities' requirements and no independent
test facilities are available or no relevant authorities exist in Lebanon, the Contractor shall
provide:

a) in lieu of independent test certificates:

- for equipment - details of the tests and the date of the tests that have been
carried out by the Contractor and a written statement that the Contractor
has satisfied himself that the item of equipment is fit and safe for use;

- for personnel - details of the training and experience and a written
statement that the Contractor has satisfied himself that the person has the
required level of competency;

b) in lieu of relevant authorities' requirements - details of the Contractor's own rules,
regulations, requirements and procedures regarding safety, health and the environment.
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If the Engineer is dissatisfied with the details provided by the Contractor, the Contractor shall
provide further details or carry out further tests or prov1de further written statements as may be

-—reasonably required by the Engineer:

When the Engineer has satisfied himself regarding the Contractor's own rules, regulations,
requirements and procedures provided in accordance with (b) above, such rules, etc shall be
deemed to form part of these Regulations and to which Clause 3 shall equally apply.

3 Failure to Comply with Regulations
31 General
3.1.1  Should the Contractor fail to comply with any of the Regulations or requirements:

(a) the Engineer may suspend the Works or part of the Works until the Contractor has
taken necessary steps, to the satisfaction of the Engineer, to comply with the regulations
or requirements.

b) the Employer may, following written notice to the Contractor, carry out themselves or
arrange for another contractor to carry out such measures as they consider appropriate
on behalf of the Contractor. Any such actions by the Employer shall not affect or
diminish the Contractor's obligations or responsibilities under the Contract.

©) the Engineer may, following written notice to the Contractor, deduct from payments to
the Contractor the amounts stipulated in Sub-Clause 3.2. Such notice shall specify:

1) the nature of the failure or failures;

(i) the period after the date of the notice within which the Contractor shall remedy
each failure; and

(iii) the amount to be deducted.

Such suspension of payment will remain in force until such time as the Contractor has
rectified the breach or breaches to the satisfaction of the Engineer. No interest shall be
paid on the suspended payments.

3.1.2  Failure to comply with the Regulations or requirements shall be considered a breach of contract
by the Contractor and may result in termination of the Contract by the Employer.

3.1.3  In the event of the Employer or Engineer taking action based on Sub-Clause 3.1.1(a) or (b) or
3.1.2, the Contractor shall not be entitled to any additional costs or extension to the Contract
Completion Date.

3.1.4  All costs incurred by the Employer pursuant to Sub-Clause 3.1.1(b) and the deductions from
payments imposed on the Contractor by the Engineer under Sub-Clause 3.1.1(c) shall be
deducted from amounts otherwise due to the Contractor.
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3.2

321

322

323

4.2

4.2.1

422

—follows:

Deductions from Payments

Failures by the Contractor to comply with the Regulations or requirements are classified as

D1 - breaches of Sub-Clause 5.6 (personal protective equipment);
D2 - breaches of Clause 7 (work in Public Areas);
D3 - breaches other than D1 and D2.

The basic deduction from payment for each classification in Sub-Clause 3.2.1, is as follows:

for D1 — USD 100/person/day;

for D2 — USD 500/location/day;

for D3 — USD 100/occurrence/day.

Limit of cumulative total deductions shall not exceed 1% of Contract price.

Deductions from payments will be applied as follows:

(a) for the first breach of each regulation or requirement - the basic deduction. If the same
or similar breaches occur in different situations or locations at the same time, the
Engineer may apply deductions for each situation or location; this will not apply to
breaches related to personal protective equipment.

(b) for a second or subsequent breach of the same Regulation or requirement or failure to
rectify a previous failure within the time specified by the Engineer - twice the basic
deduction.

General Requirements

Preamble

All references to safety shall be deemed to include health and the environment.

Safety Officer

The Contractor shall appoint a competent Safety Officer who shall be responsible for safety,

health and the environment. The Safety Officer shall be given sufficient time by the Contractor
to carry out his duties; minimum requirements shall be as follows:

Workforce on Site of over 250 - full time Safety Officer;

Workforce on Site of 100-250 - 50% of Safety Officer's time;

Workforce on Site below 100 - as required for the Works but a minimum of 5 hours
per week of Safety Officer's time where more than 20
workers.

The Contractor shall provide the Safety Officer with appropriate identification, including a
white hard hat with Red Cross symbol and an identification badge. The appointment of the
Safety Officer shall be in writing and copied to the Engineer. The appointment shall include
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specific instructions to enforce these Regulations and delegated authority to take any action,
measure or to issue instructions regarding their enforcement. All persons on Site shall be made
aware of the name and authority of the Safety Officer and instructed to comply with any

423

4.3

43.1

432

44

44.1

4.5

4.5.1

4.6

4.6.1

4.6.2

4.7

4.7.1

472

instruction or direction on safety matters; verbal or in writing, issued by the Safety Officer.

The Safety Officer shall be provided with a mobile phone or other similar means of
communication. The Safety Officer shall be accessible and available at all times including
outside normal working hours.

Safety Training
The Contractor shall provide safety induction training for all site personnel upon starting on site.

The Contractor shall provide safety refresher/reinforcement training at regular intervals for his
staff.

Safety Meetings

The Contractor shall hold regular safety meetings to provide safety instructions and receive
feedback from site personnel on safety, health and environmental matters. A weekly Safety
Meeting shall be chaired by the Safety Officer and minutes shall be taken of the meeting. The
meeting/minutes shall cover all relevant issues including actions to be taken. A copy of the
minutes shall be given to the Engineer. The Safety Officer should attend the Contractor's
weekly site meetings and "Safety" should be an item on the agenda.

Safety Inspections

The Safety Officer shall make regular safety inspections of the work site. The Safety Officer
shall prepare a report of each inspection. This report shall include details of all breaches of these
Regulations and any other matters or situations relating to safety found during the inspection,
instructions issued by the Safety Officer and actions taken by the Contractor. A copy of the
Safety Officer's inspection reports shall be given to the Engineer.

Control of Substances Hazardous to Health

Hazardous materials shall be stored in approved safety containers and handled in a manner
specified by the manufactures and/or prescribed by relevant Authorities (see Sub-Clause 2.5).

Only properly trained and equipped personnel shall handle hazardous materials.
Potential Hazards

The Contractor shall inform employees of potential hazards, take appropriate steps to reduce
hazards and be prepared for emergency situations.

The Contractor shall make an assessment of every operation involving hazardous substances.
The assessment shall be recorded on a Hazardous and Flammable Substances Assessment
Method Statement which shall be submitted to the Engineer prior to the delivery and use of the
substance on Site.
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4.8

4.8.1

Accident Reporting

The Contractor shall report all accidents and dangerous occurrences to the Engineer. The

482

4.83

4.8.4

4.9

4.9.1

4.10

4.10.1

4.10.2

4.10.3

411

4.11.1

4112

Contractor-shall prepare a report-on each-accident or dangerous occurrence and a copy of the
report, together with witness statements and any other relevant information, shall be submitted

to the Engineer. A reportable accident or dangerous occurrence shall include any accident to any

person on Site requiring medical attention or resulting in the loss of working hours or any

incident that resulted, or could have resulted, in injury, damage or a danger to the Works,

persons, property or the environment.

In the event of an accident or dangerous occurrence, the Contractor shall be responsible for
completing all statutory notifications and reports. Copies of all statutory notifications and
reports shall be passed to the Engineer.

All accidents and dangerous occurrences shall be recorded in a Site Accident Book. The Site
Accident Book shall be available at all times for inspection by the Engineer.

The Contractor shall immediately rectify any situation or condition that could result in injury,
damage or a danger to the Works, person, property or the environment. If the situation or
condition cannot be corrected immediately, the Contractor shall provide temporary barriers and
appropriate warning signs and devices and/or take other appropriate action necessary for the
protection of persons, property and the environment.

Notices, Signs, Etc.

All safety, health, environmental and other notices and signs shall be clearly displayed and
written in both Arabic and either English or French. All requirements, instructions, procedures,
etc. issued by the Contractor concerning these Regulations shall be printed in both Arabic and
English and displayed and readily available to Contractor's personnel.

First Aid and Medical Attention

The Contractor shall have comprehensive First Aid Kit(s) on Site at all times. First Aid Kits
shall be conveniently located and clearly identifiable.

The Contractor shall have one employee on site trained in first aid for every 25 employees.
Such persons shall be provided with appropriate identification, including a red hard hat with a
white "Red Cross" symbol and an identification badge.

The Contractor shall make contingency arrangements for calling a Doctor and transporting
injured persons to hospital. The telephone numbers of the emergency services and the name,
address and telephone number of the Doctor and nearest hospital shall be prominently displayed
in the Contractor's site office.

Employee Qualifications and Conduct

The Contractor shall employ only persons who are fit, qualified and skilled in the work to be
preformed. All persons shall be above the minimum working age.

Contractor's personnel shall use the toilet facilities provided by the Contractor.
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4113

The Contractor shall ensure:

4.12

4.12.1

513

(@ that no firearms, weapons, controlled or illegal substances or alcoholic beverages are
brought onto the Site and that no personnel under the influence of alcohol or drugs are
permitted on Site.

®) that all personnel obey warning signs, product or process labels and posted instructions.

© that drivers or operators of vehicles, machinery, plant and equipment follow the rules
for safe operations. Drivers shall wear seat belts and obey all signs and posted speed
limits.

Security

The Contractor shall take all measures necessary, including watching and lighting at night, to
prevent unauthorized entry to the Site and to safeguard the Site, the Works, materials, Plant,
Contractor's Equipment and Temporary Works against damage from trespass and theft.

Safety Requirements
Personal Protective Equipment

The Contractor shall provide personal protective equipment, including hard hats, safety glasses,
respirators, gloves, safety shoes, and such other equipment as required, and shall take all
measures or actions for the protection and safety of Contractor's personnel.

Non-metallic hard hats shall be worn at all times by all personnel at the worksite with the
exception of those areas where the Engineer has indicated it is not necessary to do so.

Safety glasses shall meet international standards and be available for use and worn in specified
worksite areas. As a minimum, safety glasses shall be worn for the following types of work:
hammering, chipping, welding, grinding, use of electrically powered or pneumatic equipment,
insulation handling, spray painting, working with solvents, and other jobs where the potential of
an eye injury exists. Face shields and/or monogoggles shall be worn where possible exposure to
hazardous chemicals, cryogenic fluids, acids, caustics, or dust exists and where safety glasses
may not provide adequate protection. ’

When handling acids, caustics, and chemicals with corrosive or toxic properties, suitable
protection, such as acid suits or chemical resistant aprons and gloves, shall be worn to prevent
accidental contact with the substance.

Personnel shall not be permitted to work whilst wearing personal clothing or footwear likely to
be hazardous to themselves or others.

The wearing of safety shoes with steel reinforced toes is recommended for all Contractor's
personnel on site. In all cases, Contractor's personnel shall wear substantial work shoes that are
commensurate with the hazards of the work and the worksite area.
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5.1.7

5.2

521

522

523

524

525

52.6

5.2.7

52.8

Hearing protection, including muffs, plugs or a combination thereof, shall be provided for all
personnel operating in areas where the noise level exceeds 90 decibels. Such protection shall

~-also-be-provided-for-operators-working -with-equipment-exceeding- such-a-level:-This-may--

include equipment such as excavators, shovels, jackhammers, saws, drills, grinders, and the like
are being used.

The Contractor shall encourage employees to wear substantial work gloves whenever practical
and safe to do so.

Fire Protection and Prevention

The Contractor shall take all necessary measures to prevent personal injury or death or damage
to the Works or other property, including but not limited to:

(a) provision of firefighting facilities in all vulnerable areas and as instructed by the
Engineer

b) marking escape routes and illuminating them if necessary

© instructing workmen in fire precautions and use of firefighting equipment

(d) displaying notices on fire safety and procedures in the event of a fire on Site.

The Contractor shall comply with fire protection instructions given by the Authorities having
jurisdiction in regard to fire protection regulations.

The Contractor shall, upon moving on site, provide to the Engineer and the Authorities a fire
prevention and evacuation plan. This shall include drawing(s) showing the fire assembly points.
The fire prevention and evacuation plan and drawing(s) shall be updated from time to time as
the Works progress. The Contractor shall ensure all personnel are fully informed on escape
routes and assembly points and any changes thereto.

Fuel storage will not be permitted in construction work areas. Contractors may establish fuel
storage tanks in special areas set aside for the purpose and approved by the Engineer. Storage
tanks shall be adequately bounded to control spillage. Fire extinguishers shall be provided and
installed in a suitable nearby location.

Highly combustible or volatile materials shall be stored separately from other materials and as
prescribed by relevant authorities and under no circumstances within buildings or structures
forming part of the permanent Works. All such materials shall be protected and not exposed to
open flame or other situations which could result in a fire risk.

No combustible site accommodation shall be located inside or within 10 meters of a building or
structure forming part of the permanent Works. Where units have to be used in these
circumstances, they shall be constructed of non-combustible materials and have a half-hour fire
rating inside to outside and outside to inside. Non-combustible furniture shall be used where
practical.

All temporary accommodation and stores shall be provided with smoke detectors and fire
alarms.

Smoking shall be banned in high-risk areas.
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529

Expanded polystyrene with or without flame retarding additive, polythene, cardboard and
hardboard shall not be used as protection materials.

5.2.10

5.2.11

5212

5213

52.14

5215

52.16

5.2.17

52.18

53

531

532

533

Plywood and chipboard shall only be used as protection on floors. Vertical protection shall be
non-combustible. Debris netting and weather protection sheeting shall be fire retardant.

When using cutting or welding torches or other equipment with an open flame, the Contractor
shall provide a fire extinguisher close by at all times. All flammable material shall be cleared
from areas of hot works, or work locations prior to welding or oxy/gas burning operations. All
hot works shall cease half an hour before the end of a work shift to allow for thorough checking
for fires or smoldering materials. Where appropriate, areas of hot works are to be doused in
water before the shift ends.

An adequate number of fire extinguishers of types suited to the fire risk and the materials
exposed shall be provided. These shall be placed in accessible, well-marked locations
throughout the job site. Contractor's personnel shall be trained in their use. Extinguishers shall
be checked monthly for service condition and replaced or recharged, as appropriate after use.

Only approved containers shall be used for the storage, transport and dispensing of flammable
substances. Portable containers used for transporting or transferring gasoline or other flammable
liquids shall be approved safety cans.

Fuel burning engines shall be shut off while being refueled.

Adequate ventilation to prevent an accumulation of flammable vapors shall be provided where
solvents or volatile cleaning agents are used.

Flammables shall not be stored under overhead pipelines, cable trays, electrical wires, or
stairways used for emergency egress.

Paints shall be stored and mixed in a room assigned for the purpose. This room shall be kept
under lock and key.

Oily waste, rags and any other such combustible materials shall be stored in proper metal
containers with self-closing lids and removed every night to a safe area or off site. Every
precaution shall be taken to prevent spontaneous combustion.

Electrical Safety

All temporary electrical installations, tools and equipment shall comply with current regulations
dealing with on-site electrical installations.

The Contractor shall establish a permit-to-work system for work on or in proximity to energized
circuits of any voltage. Contractor's personnel shall not commence work on such circuits unless
a permit to work has been issued and adequate safety measures have been taken and the work
operation has been reviewed and approved by the Engineer.

Only authorized personnel shall be allowed to work or repair electrical installations and
equipment.
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53.6

5.3.7

53.8

539

5.3.10

5.3.11

53.12

5.3.13

54

54.1

542

543

544

54.5

Portable tools and equipment shall be 220 volt, unless otherwise agreed by the Engineer.

—-When portable or semi-mobile-equipment operates-at voltages in-excess of 110-volts; the supply

shall be protected by a Residual Current Device (RCD) regardless of any such device fitted to
the equipment. The RCD must have a tripping characteristic of 30 milliamps at 30 milliseconds
maximum.

All static electrically powered equipment, including motors, transformers, generators, welders,
and other machinery, shall be properly earthed, insulated, and/or protected by a ground fault
interruption device. In addition, the skin of metal buildings and trailers with electric service
shall be earthed. Metal steps, when used, shall be securely fixed to the trailer.

Lamp holders on festoon lighting shall be molded to flexible cable and be of the screw in type.
Clip on guards shall be fitted to each lamp unit.

All tungsten-halogen lamps shall be fitted with a glass guard to the element. These lamps must
be permanently fixed at high level.

Electrical equipment shall be periodically inspected and repaired as necessary by competent
persons.

Any work on electrical equipment and systems shall be made safe through locking, tagging,
and/or isolation of the equipment before work commences. Prior to the start of the work, the
equipment or systems shall be tested to insure that they have been properly de-energized and
isolated.

Electrical repair work on energized systems shall be avoided whenever possible.

Electrical troubleshooting shall be conducted only after getting written approval of the
Engineer.

Unauthorized personnel shall not enter enclosures or areas containing high voltage equipment
such as switchgear, transformers, or substations.

Oxygen/Acetylene/Fuel Gases/Cartridge Tools
Compressed oxygen shall never be used in the place of compressed air.
Flash-back (Spark) arrestors shall be fitted to all gas equipment.

Liquid Petroleum Gas (LPG) cylinders shall not be stored or left in areas below ground level
overnight. Cylinders must be stored upright.

The quantity of oxygen, acetylene and LPG cylinders at the point of work shall be restricted to a
maximum of one day's supply. Cylinders shall be kept in upright vertical rack containers or be
safely secured to a vertical support.

Cartridge tools shall be of the low velocity type. Operators must have received adequate training
in the safe use and operation of the tool to be used.
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5.5

5.5.1

D S

552

553

554

555

55.6

557

55.8

5.6

5.6.1

5.6.2

5.63

5.64

Scaffolding/Temporary Works

-No aluminum tube shall be used, except for proprietary mobile towers, unless otherwise agreed

with the Engineer.

Drawings and calculations shall be submitted to the Engineer, prior to commencement of work
on site, for all Temporary Works, including excavations, falsework, tower cranes, hoists,
services and scaffolding. Design shall conform to international standards.

The Engineer will not approve Temporary Work designs but the Contractor shall take account
of any comments on such designs made by the Engineer.

The Contractor shall inspect and approve all Temporary Works after erection and before access,
loading or use is allowed. Completed and approved Temporary Works shall be tagged with a
scaff-tag or similar safety system and the Safe Structure insert displayed. For scaffolding, one
tag shall be displayed every 32 m2 of face area. A central record system shall be kept on all
Temporary Work. Temporary Works shall be inspected weekly and similarly recorded.

All mobile scaffold towers shall be erected in accordance with the manufacturer’s instructions
and a copy of these shall be submitted to the Engineer prior to any use on site. Additionally, all
towers shall be erected complete with access ladder, safety rails and kick boards whatever the
height.

The Contractor shall repair or replace, immediately, any scaffold including accessories,
damaged or weakened from any cause.

The Contractor shall ensure that any slippery conditions on scaffolds are eliminated as soon as
possible after they occur.

All scaffolds used for storing materials, for brick or block laying, for access to formwork or for
any other purpose where materials may accidentally fall, shall be provided with wire mesh
guards or guards of a substantial material, in addition to kick boards.

Use of Ladders

Manufactured ladders shall meet the applicable safety codes for wood or metal ladders. Metal
ladders shall not be used where there is any likelihood of contract with electric cables and
equipment. All metal ladders shall be clearly marked: "Caution - Do not use around electrical
equipment".

Job made ladders shall not be permitted.

Extension or straight ladders shall be equipped with non-skid safety feet, and shall be no more
than 12 m in height. The maximum height of a stepladder shall be 2 m. Ladders shall not be
used as platforms or scaffold planks.

Ladders rungs and steps shall be kept clean and free of grease and oil.
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5.6.5

-5.6.6-

5.7

5.7.1

572

573

574

5.7.5

5.7.6

Extension and straight ladders shall be tied off at the top and/or bottom when in use. Only one
person shall be allowed on a ladder at a time.

- Defective ladders shall be taken out of service and not used. Ladders shall not be painted-and

shall be inspected for defects prior to use.

Elevated Work

The Contractor shall provide all personnel, while working at an elevated position, with adequate
protection from falls. Details of such protection shall be submitted to and approved by the

Engineer.

The Contractor shall carry out daily inspections of all elevated work platforms. Defects shall be
corrected prior to use.

Roofing & Sheet Material Laying

(a) A Method Statement detailing the procedures to be adopted shall be submitted to and
agreed with the Engineer prior to commencement of work on site.

) Mobile elevating work platforms or the equivalent shall be used to install roofing and
sheet materials wherever practicable and a suitable base is available.

Erection of Structures

(a) A Method Statement detailing the procedures to be adopted shall be submitted and
agreed with the Engineer prior to commencement of work on site.

) Safety harnesses and lines shall be provided by the Contractor for use by the erection
personnel and worn at all times.

(©) Mobile elevating work platforms or the equivalent shall be used to erect structures
wherever practicable and a suitable base is available.

Mobile Elevating Work Platforms

Operators shall be trained in the safe use of such platforms and hold a current Certificate of
Competence (see Sub-Clause 2.5).

Hoists

(a) A copy of the current Test Certificate (see Sub-Clause 2.5) shall be submitted to the
Engineer before any hoist (personnel or material) is brought into operation on the site.
Where the range of travel is increased or reduced a copy of the revised Test Certificate
shall be submitted.

b) Each landing gate shall be fitted with a mechanical or electrical interlock to prevent
movement of the hoist when any such gate is in the open position.
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5.8

5.8.1

582

5.83

5.84

5.85

5.8.6

5.8.7

5.8.8

589

(©) Safety harnesses must be worn and used by personnel erecting, altering and dismantling
hoists.

Suspended-Cradles-

(a) Suspended cradles shall be installed, moved and dismantled by a specialist contractor.

(b) Suspended cradles shall comply with local regulations.

© All powered suspended cradles shall incorporate independent safety lines to overspeed
braking devices and independent suspension lines for personal safety harness
attachment.

Use of Temporary Equipment

The safe design capacity of any piece of equipment shall not be exceeded, nor shall the
equipment be modified in any manner that alters the original factor of safety or capacity.

Mobile equipment shall be fitted with suitable alarm and motion sensing devices, including
backup alarm, when required.

The Contractor shall ensure that the installation and use of equipment are in accordance with the
safety rules and recommendations laid down by the manufacturer, taking into account the other
installations already in place or to be installed in the future.

The Contractor shall inspect Equipment prior to its use on the Works and periodically thereafter
to ensure that it is in safe working order. Special attention shall be given to such items as
cables, hoses, guards, booms, blocks, hooks and safety devices. Equipment found to be
defective shall not be used and immediately removed from service, and a warning tag attached.

Natural and synthetic fiber rope made of material such as manila, nylon, polyester, or
polypropylene shall not be used as slings if approved by the Engineer.

Only trained, qualified and authorized personnel shall operate equipment. All drivers and
operators shall hold a current Certificate of Training Achievement for the equipment being used
(see Sub-Clause 2.5).

A safety observer shall be assigned to watch movements of heavy mobile equipment where
hazards may exist to other personnel from the movement of such equipment, or where
equipment could hit overhead lines or structures. The observer shall also ensure that people are
kept clear of mobile equipment and suspended loads.

When mobile or heavy equipment is traveling onto a public thoroughfare or roadway, a flagman
shall insure that traffic has been stopped prior to such equipment proceeding. While the mobile
or heavy equipment is traveling on a public roadway, a trailing escort vehicle with a sign
warning of a slow-moving vehicle that is dangerous to pass shall be provided.

Cranes:
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(a) The Contractor shall give a minimum of 48 hours notice to the Engineer prior to
bringing a mobile crane on site.

5.9

5.9.1

592

593

-—(b) No- cranes shall-be erected-on- the site without the prior approval of the Engineer. The"

Engineer may direct the Contractor as to locations where cranes may not be located.
The Contractor shall take such directions into account when submitting his proposals
for crane location points, base footings, pick up points and swing radius. Compliance
with any such direction shall not entitle the Contractor to any extension of the Period of
Completion or to any increase in the Contract Price.

(©) Safety harnesses shall be wom and used at all times by personnel engaged on the
erection, alterations and dismantling of tower cranes.

(d) The Contractor shall provide a copy of the current Test Certificate (see Sub-Clause 2.5)
to the Engineer before any crane (tower or mobile) is brought into operation on the Site.

(© All lifting tackle must hold a current Test Certificate (see Sub-Clause 2.5). All lifting
tackle must be thoroughly examined every 6 months and an inspection report raised.

® All fibrous/web slings shall be destroyed and replaced 6 months after first use.

(g All crane drivers/operators shall hold a Certificate of Training Achievement for the
class of crane operated (see Sub-Clause 2.5).

(b All banksmen/slingers shall hold a Training Certificate from a recognized training
agency (see Sub-Clause 2.5).

@) Only certified slingers/banksmen shall sling loads or guide crane/load movement.

1)) The maximum weekly working hours of a crane driver or banksman shall be restricted
to 60 hours.

k) Under no circumstances, shall a crane or load come within 4 m of any energized

overhead power line or other critical structure.
Locking-out, Isolating, and Tagging of Equipment

Equipment that could present a hazard to personnel if accidentally activated during the
performance of installation, repair, alteration, cleaning, or inspection work shall be made
inoperable and free of stored energy and/or material prior to the start of work. Such equipment
shall include circuit breakers, compressors, conveyors, elevators, machine tools, pipelines,
pumps, valves, and similar equipment.

Where equipment is subject to unexpected external physical movement such as rotating,
turning, dropping, falling, rolling, sliding, etc., mechanical and/or structural constraints shall be
applied to prevent such movement.

Equipment which has been locked-out, immobilized, or taken out of service for repair or
because of a potentially hazardous condition shall be appropriately tagged indicating the reason
it has been isolated and/or taken out of service.
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594

Where safety locks are used for locking out or isolating equipment, the lock shall be specially
identified and easily recognized as a safety lock.

5.10
5.10.1

5.10.2

5.11

5.11.1

5.12
5.12.1

5.12.2

5.12.3

5124

5.12.5

5.12.6

Installation of Temporary or Permanent Equipment
During installation and testing the Contractor's specialist engineer shall be in attendance.

All control mechanism panel and wiring diagrams shall be available and printed in both Arabic
and either English or French.

Laser Survey Instruments

Details of the types and use of laser instruments shall be submitted and agreed with the
Engineer.

Working in Confined Spaces

Confined spaces, including tanks, vessels, containers, pits, bins, vaults, tunnels, shafts, trenches,
ventilation ducts, or other enclosures where known or potential hazards may exist, shall not be
entered without prior inspection by and authorization from the Site Safety Officer and the
issuance of a Hazardous Work Permit.

Prior to entering the confined space, the area shall be completely isolated to prevent the entry of
any hazardous substances or materials which could cause an oxygen deficient atmosphere.All
equipment that could become energized or mobilized shall be physically restrained and tagged.
All lines going into the confined space shall be isolated and/or blanked.

Personnel working in a confined space where emergency escape or rescue could be difficult,
shall wear a safety harness attached to a lifeline.

A qualified attendant(s), trained and knowledgeable in job-related emergency procedures, shall
be present at all times while persons are working within the confined space. The attendant shall
be capable of effecting a rescue, have necessary rescue equipment immediately available, and
be equipped with at least the same protective equipment as the person making entry.

All equipment to be used in a confined space shall be inspected to determine its acceptability for
use. Where a hazard from electricity may exist, equipment utilized shall be of low voltage type.

The atmosphere within the confined space shall be tested to determine it is safe to enter.
Acceptable limits are:

- oxygen: 19.5% lower, 22% higher;
- flammable gas: not to exceed 10% of lower explosion limit;
- toxic contaminants: not to exceed the permissible exposure limit.

Subsequent testing shall be done after each interruption and before re-entering the confined
space, as well as at intervals not exceeding 4 hours. Continuous monitoring is preferable and
may be necessary in certain situations.
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5.12.7 Adequate ventilation shall be provided to ensure the atmosphere is maintained within acceptable
limits.

-5.13-—-Demolition

5.13.1 A detailed Method Statement detailing the demolition procedures/techniques to be used shall be
submitted to and approved by the Engineer prior to commencement of work on site.

The Method Statement must include full details of measures to be taken to ensure that there are
no persons remaining in the building/structure and to distance members of the public and
Contractor's personnel from the building/structure prior to demolition.

5.14  Use of Explosives

5.14.1 The Contractor shall not use explosives without the written permission from the Engineer and
relevant authorities (see Sub-Clause 2.5).

5.14.2 The Contractor shall observe all regulations regarding proper purchasing, transportation,
storage, handling and use of explosives.

5.143 The Contractor shall ensure that explosives and detonators are stored in separate special
buildings. These secured buildings shall be constructed, located and clearly marked in Arabic
and English:

"DANGER - EXPLOSIVES"
all as approved by the Engineer and relevant authorities (see Sub-Clause 2.5).

5.14.4 The Contractor shall ensure that all possible precautions are taken against accidental fire or
explosion, and ensure that explosives and detonators are kept in a proper and safe condition.

5.14.5 The Contractor shall ensure that explosives and detonators are always transported in separate
vehicles and kept apart until the last possible moment and that metallic tools are not used to
open boxes of explosives or detonators.

5.14.6 Blasting Procedure: the Contractor shall carry out blasting operations in a manner that will not
endanger the safety of persons and property. The Contractor shall, along with other necessary
precautions:

(a) clear all persons from buildings and the area affected by the blasting. All such persons
shall be given adequate notice of the actual time and date of blasting,

b) ensure that police and other local authorities are kept fully informed, in advance, of the
blasting programme so that they may be present when blasting takes place if they so
require,

© erect warning notices around the area affected that blasting operations are in progress,

@ carry out a thorough search of buildings and the area affected prior to blasting,
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(e) ensure that blasting is only carried out by experienced shot firers. Priming, charging,
stemming and shot firing shall be carried out with greatest regard for safety and in strict
accordance with the rules and regulations of the relevant authorities (see Sub-Clause

5.14.7

5.15

5.15.1

5.15.2

5153

5154

5.15.5

5.15.6

5.15.7

255)-

® ensure that explosive charges are not excessive, charged boreholes are properly
protected and proper precautions are taken for the safety of persons and property,

The Contractor shall maintain an up-to-date inventory of all explosives and explosive devices
and shall submit a monthly report to the Engineer, detailing the use of all explosives by date and
location.

Excavation and Trenching

An excavation permit signed by the Engineer must be issued before excavation proceeds in any
work location. The Contractor shall investigate and identify the location of existing services by
study of the drawings, a visual/physical study of the site, sweeping by appropriate detection
equipment and where necessary hand excavation of trial holes.

Following this investigation, the Contractor shall submit a written request for an excavation
permit to the Engineer.

The Engineer will return the permit signed and dated to indicate:

o services which are to be maintained.
o services which are to be isolated.
o any special precautions to be taken.

A sample Excavation Permit is given in Appendix 1.

The issue of an Excavation Permit by the Engineer shall not relieve the Contractor of his
responsibilities under the Contract.

The side of all excavations and trenches exceeding 1.3 meters in depth which might expose
personnel or facilities to danger resulting from shifting earth shall be protected by adequate
temporary supports or sloped to the appropriate angle of repose.

All excavations, slopes and temporary supports shall be inspected daily and after each rain,
before allowing personnel to enter the excavation.

Excavations 1.3 meters or more in depth and occupied by personnel shall be provided with
ladders as a means for entrance and egress. Ladders shall extend not less than 1 meter above the
top of the excavation.

The Contractor shall provide adequate barrier protection to all excavations. Barriers shall be
readily visible by day or night.

Excavated or other materials shall not be stored at least 0.65 meters from the side of
excavations.
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5.15.8 The Contractor shall:

(a) ensure that stability and structural integrity of the Works are maintained during

5.16

5.16.1

6.2

6.2.1

6.2.2

construction-and shall provide temporary supports where necessary and shall not
overload any part of the Works with materials, Plant or Contractor's Equipment.

b) provide and maintain during the execution of the Works all shoring, strutting,
needling and other supports as may be necessary to preserve stability of
buildings, whether new or existing, on the site or adjoining property that may be
endangered or affected by the Works.

© submit to the Engineer an outline of the methods proposed to be used for the
support necessary to preserve stability of buildings or other structures, together
with the relevant drawings, details, calculations, specifications and subsoil
investigation, as necessary for approval. Such approval shall not pass to the
Employer or the Engineer the responsibility for maintaining the stability of the
buildings or relieve the Contractor from his responsibility.

Concrete Reinforcement Starter Bars

The Contractor shall ensure concrete reinforcement starter bars are not a danger to personnel.
Where permitted by the Engineer, starter bars shall be bent down. Alternatively, the starter bars
shall be protected using either hooked starters, plastic caps, plywood covers or other methods
agreed with the Engineer.

Environmental and Health Requirements
Protection of the Environment

The Contractor shall be knowledgeable of and comply with all environmental laws, rules and
regulations for materials, including hazardous substances or wastes under his control. The
Contractor shall not dump, release or otherwise discharge or dispose of any such material
without the authorization of the Engineer.

Any release of a hazardous substance to the environment, whether air, water or ground, must be
reported to the Engineer immediately. When releases resulting from Contractor action occur, the
Contractor shall take proper precautionary measures to counter any known environmental or
health hazards associated with such release. These would include remedial procedures such as
spill control and containment and notification of the proper authorities.

Air Pollution

The Contractor, depending on the type and quantity of materials being used, may be required to
have an emergency episode plan for any releases to the atmosphere. The Contractor shall also
be aware of local ordinances affecting air pollution.

The Contractor shall take all necessary measures to limit pollution from dust and any
windblown materials during the Works, including damping down with water on a regular basis
during dry climatic conditions.

CDR Safety, Health & Environmental Regs



Appendix I - CDR Safety, Health & Environmental Regs P1/21

6.2.3  The Contractor shall ensure that all trucks leaving the Site are properly covered to prevent
discharge of dust, rocks, sand, etc.

0.3 Water-Pollution -

6.3.1 The Contractor shall not dispose of waste solvents, petroleum products, toxic chemicals or
solutions in the city drainage system or watercourse, and shall not dump or bury garbage on the
Site. These types of waste shall be taken to an approved disposal facility regularly, and in
accordance with requirements of relevant Authorities. The Contractor shall also be responsible
to control all run-offs, erosion, etc.

6.4 Solid Waste

6.4.1  General Housekeeping

(@)

(b)

The Contractor shall maintain the site and any ancillary areas used and occupied for
performance of the Works in a clean, tidy and rubbish-free condition at all times.

Upon the issue of any Taking-Over Certificate, the Contractor shall clear away and
remove from the Works and the Site to which the Taking-Over Certificate relates, all
Contractor's Equipment, surplus material, rubbish and Temporary Works of every kind,
and leave the said Works and Site in a clean condition to the satisfaction of the
Engineer. Provided that the Contractor shall be entitled to retain on Site, until the end of
the Defects Liability Period, such materials, Contractor's Equipment and Temporary
Works as are required by him for the purpose of fulfilling his obligations during the
Defects Liability Period.

6.4.2 Rubbish Removal and Disposal

(a)

(b)

(©)

(d)

(©

®

The Contractor shall comply with statutory and municipal regulations and requirements
for the disposal of rubbish and waste.

The Contractor shall provide suitable metal containers for the temporary storage of
waste,

The Contractor shall remove rubbish containers from site as soon as they are full.
Rubbish containers shall not be allowed to overflow.

The Contractor shall provide hardstandings for and clear vehicle access to rubbish
containers.

The Contractor shall provide enclosed chutes of wood or metal where materials are
dropped more than 7 meters. The area onto which the material is dropped shall be
provided with suitable enclosed protection barriers and warning signs of the hazard of
falling materials. Waste materials shall not be removed from the lower area until
handling of materials above has ceased.

Domestic and biodegradable waste from offices, canteens and welfare facilities shall be
removed daily from the site.
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6.4.3

6.4.5

6.5

6.5.1

652

6.5.3

654

6.6

6.6.1

~-(h)--..No waste shall be burnt on Site unless approved by the Engineer. -

(3] Toxic and hazardous waste shall be collected separately and be disposed of in
accordance with current regulations.

Asbestos Handling and Removal

The Contractor shall comply with all local regulations regarding the handling of asbestos
materials. In the absence of local regulations, relevant International Standards shall apply.

Pest Control

The Contractor shall be responsible for rodent and pest control on the Site. If requested, the
Contractor shall submit to the Engineer, for approval, a detailed programme of the measures to
be taken for the control and eradication of rodents and pests.

Noise Control

The Contractor shall ensure that the work is conducted in a manner so as to comply with all
restrictions of the Authorities having jurisdiction, as they relate to noise.

The Contractor shall, in all cases, adopt the best practicable means of minimizing noise. For
any particular job, the quietest available plant/and or machinery shall be used. All equipment
shall be maintained in good mechanical order and fitted with the appropriate silencers, mufflers
or acoustic covers where applicable. Stationary noise sources shall be sited as far away as
possible from noise-sensitive areas, and where necessary acoustic barriers shall be used to
shield them. Such barriers may be proprietary types, or may consist of site materials such as
bricks or earth mounds as appropriate.

Compressors, percussion tools and vehicles shall be fitted with effective silencers of a type
recommended by the manufacturers of the equipment. Pneumatic drills and other noisy
appliances shall not be used during days of rest or after normal working hours without the
consent of the Engineer.

Areas where noise levels exceed 90 decibels, even on a temporary basis, shall be posted as high
noise level areas.

Protection of Archaeological and Historical Sites

Excavation in sites of known archaeological interest should be avoided. Where this is
unavoidable, prior discussions must be held with the Directorate of Antiquities in order to
undertake pre-construction excavation or assign an archaeologist to log discoveries as
construction proceeds. Where historical remains, antiquity or any other object of cultural or
archaeological importance are unexpectedly discovered during construction in an area not
previously known for its archaeological interest, the following procedures should be applied:
a)  Stop construction activities.
b)  Delineate the discovered site area.
c)  Secure the site to prevent any damage or loss of removable objects. In case of
removable antiquities or sensitive remains, a night guard should be present until
the responsible authority takes over.
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d) Notify the responsible foreman/archaeologist. Who in turn should notify the
responsible authorities, the General Directorate of Antiquities and local authorities
(within less than 24 hours).

6.6.2

7.14

€)— Responsible-authorities would-be-in charge of protecting and preserving-the site -
before deciding on the proper procedures to be carried out.

f)  An evaluation of the finding will be performed by the General Directorate of
Antiquities. The significance and importance of the findings will be assessed
according to various criteria relevant to cultural heritage including aesthetic,
historic, scientific or research, social and economic values.

g) Decision on how to handle the finding will be reached based on the above
assessment and could include changes in the project layout (in case of finding an
irrevocable remain of cultural or archaeological importance), conservation,
preservation, restoration or salvage.

h)  Implementation of the authority decision concerning the management of the
finding.

1)  Construction work could resume only when permission is given from the General

Directorate of Antiquities after the decision concerning the safeguard of the

heritage is fully executed.

In case of delay incurred in direct relation to Archeological findings not stipulated in the
contract (and affecting the overall schedule of works), the contractor may apply for an extension
of time. However the contractor will not be entitled for any kind of compensation or claim other
than what is directly related to the execution of the archeological findings works and
protections.

Additional Requirements for Work in Public Areas
General
These additional requirements shall apply to all works carried out in Public Areas.

Public Areas are defined as areas still used by or accessible to the public. These include public
roads and pavements, occupied buildings and areas outside the Contractor's boundary fencing.

All work in Public Areas shall be carried out to minimize disturbance and avoid dangers to the
public.

Before commencing work, the Contractor shall ensure that all necessary resources, including
labour, plant and materials, will be available when required and that the works will proceed
without delays and be completed in the shortest possible time. Periods of inactivity and slow
progress or delays in meeting the agreed programme for the works, resulting from the
Contractor's failure to provide necessary resources or other causes within the control of the
Contractor, will not be accepted. In the event of such inactivity, slow progress or delays, the
Contractor shall take immediate action to rectify the situation, including all possible
acceleration measures to complete the works within the agreed programme. Details of the
actions and acceleration measures shall be submitted to the Engineer. If the Engineer is
dissatisfied with the Contractor's proposals, the Contractor shall take such further actions or
measures as required by the Engineer. All costs incurred shall be the responsibility of the
Contractor.
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7.2

7.2.1

Method Statement

The Contractor shall submit to the Engineer a method statement for each separate area of work

722

7.23

7.3

7.3.1

7.32

733

in Public Areas: The Method Statement shall include: -

(a) a general description of the Works and methodology of how it will be carried out.

) details of the measures and temporary works to minimize disturbance and safeguard the
public. These shall include temporary diversions, safety barriers, screens, signs,
lighting, watchmen and arrangements for control of traffic and pedestrians and advance
warning to be given to the public.

©) details of temporary reinstatement and maintenance of same prior to final reinstatement.

(d) for works involving long lengths of trenches or works to be completed in sections, the
lengths or sections of each activity (eg up to temporary reinstatement, temporary

reinstatement, final reinstatement) to be carried out at any one time.

(e) details of the availability of necessary resources (labour, plant, materials, etc) to
complete the work.

® a programme showing start and completion dates and periods for all activities of each
length or section, including temporary works, and the works overall.

(2 such further information as necessary or required by the Engineer.

The Contractor shall not commence work, including temporary works, until approval of the
Contractor's Method Statement by the Engineer.

Method Statements shall be updated based on actual progress or as and when required by the
Engineer.

Closure of Roads, Etc.

The closure or partial closure of roads, pavements and other public areas will only be permitted
if approved by the Engineer and Relevant Authorities. The Contractor shall detail for each
closure the extent of area to be closed, the reasons and duration of the closure and, where
appropriate, proposed diversions.

A sample Street Closure Permit is given in Annex 2.

Access to Properties Affected by the Works:

The Contractor shall identify, protect and maintain accesses to all properties affected by the
works.

The Contractor shall ascertain and comply with any regulations concerning traffic and parking
in addition to the obligations imposed by the Conditions of Contract and by law.
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7.3.4  The Contractor shall provide and maintain all necessary diversion, diversion signs, barricades,
fencing, lighting, flagmen or slop/go Signs where the Works affect the safely of traffic and the
public on existing roads or temporary diversion roads.

7.4 Trench and Other Excavations

74.1  The requirements covering trench and other excavations will depend on the location and type of
the excavation and the potential risks to the public.

74.2  The following guidelines apply particularly to trenches but shall also apply to other types of

excavations:

(a) before commencing work the Contractor shall:

o notify the Engineer on the location and duration of the work. An excavation

permit signed by the Engineer must be issued in accordance with Sub-Clause
5.15.1 before excavation proceeds in any work location.;

o obtain permission from relevant authorities including the police when
required. The Contractor's attention is drawn to the requirements of
Legislative Decree No 68 dated 9 September 1983, issued by the President of
the Republic of Lebanon, and in particular to the provisions therein regarding
prior notification by the Contractor to and the issue of excavation licenses by
the Director of Roads or the Head of the Municipal Authority concerned, as
applicable, before the commencement of excavations within the limits of
streets, roads and other areas defined under the said Decree.

o erect all temporary works such as barriers, warning signs, lighting, etc.;

o have available adequate materials for temporary supports to sides of
excavations and necessary labour, plant and materials to complete the work
within the shortest possible time;

) in carrying out the works the Contractor shall, unless otherwise permitted or required
by the Engineer:

© not open more than one excavation within a radius of 250 metres;

o limit the length of trench excavation open at one time to 150 metres;

© maintain and alter or adapt all temporary works including supports to sides of
excavations;

o remove all surplus excavated material the same day it is excavated;

o complete the works, including final reinstatement within ten days;

o where final reinstatement is not achieved within the required time, to carry

out temporary reinstatement;
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74.3

o ensure that any temporary reinstatement is maintained at the correct level
until final reinstatement is achieved.

The above guidelines shall not relieve the Contractor of his obligations and responsibilities.

7.5

75.1

752

753

7.54

7.5.5

8.1

Safety Barriers

Safety barriers shall be provided to the perimeter of work areas and to trench and other types of
excavations and to existing openings such as manholes, draw pits and the like. When exposed to
the public, safety barriers shall be provided to both sides of trenches and around all sides of
openings.

The Contractor shall provide details of the type or types of safety barriers for each excavation
for the approval of the Engineer prior to commencing work. No work shall commence until the
safety barriers are in place.

The type of safety barrier used shall be appropriate to the particular location and the potential
risks to the public. Examples of different types of safety barriers are given below along with
attached figures:

o Type 1 - excavated material;

o Type 2 - non-rigid barrier of rope or florescent tape strung between metal rods driven
into the ground;

o Type 3 — non-rigid barrier type K2, K5a, K5¢ and K8;

o Type 4 - rigid concrete barrier. Such barriers should be secured by means of dowels
driven into the ground.

The following are guidelines on the type of safety barriers that could be used in differing

situations. They apply particularly to trenches but also apply to other types of excavations,
existing openings and to the perimeter of work areas:

o areas not subject to vehicular traffic - Types 1 or 2;
o roadways (low traffic speed) - Types 1 and 3 or Types 2 and 3;

o roadways (high traffic speed) - Type 3 (short term 1 to 2 days) or Type 4 (long term
more than 2 days).

The above examples of the types of barriers and the guidelines on situations in which they could
be used shall not relieve the Contractor of his obligations and responsibilities.

Contractor's Site Check List

A sample Contractor's Site Check List is included in Annex 3. This is included to assist
contractors should they wish to introduce such a system as part of their site management
procedures. The list is not exhaustive and further items will need to be added by the Contractor.
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8.2

9.1

9.2

93

9.4

9.5

9.6

9.7

~Protection of Other Property and Services—

The list is issued for guidance only, and does not, in any way, revise or limit the requirements
covered elsewhere in these Regulations.

Roads And Footpaths: the Contractor shall protect public and private roads, footpaths and the
like from damage by site traffic or other causes arising from the execution of the Works and
shall repair any damage to the satisfaction of the relevant public authority or private owner.

Trees, Hedges, Shrubs, Lawns: the Contractor shall protect and preserve, trees, hedges, shrubs,
lawns etc., and shall replace to approval, or treat as instructed, any plants or areas damaged or
removed without approval.

Existing Features: the Contractor shall prevent damage to existing buildings, fences, gates,
walls, roads, paved areas and other features on the Site or adjacent thereto which are to remain
in position during the execution of the Works.

Existing Services
The Contractor shall:

(a) notify all service authorities and private owners before commencing any work
which may affect or damage existing drains and services and observe all service
authorities' regulations and/or recommendations work adjacent to existing
services.

®) ascertain the positions of all services not indicated in the Contract Documents and
check the positions of those which are so indicated.

© adequately protect, maintain and prevent damage to all services and shall not
interfere with their operation without the consent of the service authority or
owner.

If any damage is caused to existing services as a result of execution of the Works, the
Contractor shall notify the Project Manager Representative/Engineer's Representative
and the service authority or private owner and make arrangements to repair the
damage to the satisfaction of the service authority or private owner as appropriate.

Adjoining Property
The Contractor shall:

take all reasonable precautions to prevent damage to adjoining property and, if any damage is
caused as a result of the execution of the Works, make good to the satisfaction of the owner.
obtain permission of the owners if it is necessary to erect Temporary Works or otherwise use
adjoining property and pay all charges.

advise owners or occupiers of adjoining property of the dates on which work which may affect
them is to be executed

Existing Condition of roads, paths, features, services and adjoining property which is at risk
from damage shall be recorded by photographs or surveys as appropriate.

Occupied Premises
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The Contractor shall:

(a) where the works are to be carried out in or around occupied premises ascertain
~-the times. and -nature- of theoccupation -and- use. Carry-out-the-Works with -

minimum inconvenience, nuisance and danger to the occupants and users.

(b) if the danger to the occupied premises is such as to involve the safety of
persons advise the Employer to evacuate temporarily such persons until the
danger is eliminated. The expense of evacuation, temporary accommodation
and re-occupation of the premises and other expenses shall be borne by the
Employer.

CDR Safety, Health & Environmental Regs



Appendix I - CDR Safety, Health & Environmental Regs ‘ P1/29

TEMPORARY TRAFFIC CONTROL DEVICES

TEMPORARY MARKING

THESE LINES ARE YELLOW AND CAN BE

REMOVED WITHOUT ANY RESIDUAL TRACE.
DIMENSIONS ARE IN CM

O—
(SN

FOR CONTINUOUS EDGE LINE AND FOR SEPARATING THE TRAFFIC IN OPPOSITE DIRECTIONS

MR2Z2 TEMPORARY

] 300 >‘ 9S00 ] S00 ]
&=
FOR SEPARATING THE TRAFFIC IN THE SAME DIRECTION
TYPE T1
300 133 300 133 300 133 300
T T T T T | T 1

QO .| L]
N

FOR SEPARATING THE TRAFFIC IN THE SAME DIRECTION

TYPE T3
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TEMPORARY GUIDE SIGNS

BLACK TEXT AND GRAPHICS ON YELLOW SIGN PLATE

- (IR

m KD10
L. 800m y
NOTICE_PAVEMENT CHANGE
KD8

(, KD10
NOTICE THE DIVERSION NOTICE REDUCTION IN
NUMBER OF LANES

KD2 KD2 KD 10

AC h rafieh

KDS

TEMPORARY WARNING SIGNS

JAW/NPANY

AK22a

SIZE TO BE DETERMINED BASED ON ROADWAY SPEED - USE 60KPH OR 80 KPH —
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TEMPORARY ROAD WORKS
MAINTENANCE OF TRAFFIC DURING

CONSTRUCTION TYPICAL LANE CLOSURE

THIS MAINTENANCE OF
TRAFFIC DURING
CONSTRUCTION PLAN SHOWS
THE TEMPORARY SIGNING FOR
A CONSTRUCTION ZONE
ALONG A TYPICAL ONE-WAY
ROADWAY SEGMENT.

FOR A TWO-WAY ROADWAY
SEGMENT THE FLAGMAN AT
EACH END OF THE
CONSTRUCTION ZONE MAY
NOT BE NEEDED.

:ONSTRUCTION
CZONE

THE NUMBER AND TYPE OF
SIGNS AND TRAFFIC CONTROL

G o8 o0 A Ju e as o J

DEVICES VARY FROM ONE
CONSRUCTION SITE TO
ANOTHER. THIS PLAN IS
SHOWN FOR GUIDANCE AND
MIN. TAPER 15:1. e SHOULD BE REVISED AS
FOR TYPE OF T NEEDED FOR EACH
BARRIER REFER INDIVIDUAL SITE.
TO SECTION 7.5.4 ;
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Annex 1

Sample Excavation Permit

TO! e (Engineer)
From: .....ccocoeveminnieneseseeneeenens (Contractor) Date: ...cocovvevievrinnnnn.
CDR Contract No: ...................

Request for Excavation Permit No: ..........

Please give approval for excavation to proceed in the following area:
Work to start on:

Existing services have been checked and identified by:

Drawings # Physical Survey #

Catscan # Trial Holes Excavation #
Signed (Contractor): ......cccoeeveemeeeeeereererecereereens
Approval of Engineer

The above excavation may proceed, subject to the following:

Services to be maintained:

Services to be isolated before work proceeds:

Other matters:

Signed (Engineer): .....cocoveveveveeeereeerevrreeeeereenenene

Date: oo
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Annex 2

Sample Street Closure Permit

TO% e (Engineer)
Froms: ......cccooomiiiineineneceeeee s (Contractor) Date: ..o
CDR Contract No: ...................

Request for Street Closure Permit No: ..........

Please give approval for the closure of the following street(s) from ............... 1 PR (dates)

Street(s):

Reasons:

Proposed diversions:

Signed (Contractor): ........ccoeeeerereveeresrererecneeesennns

Approval of the Engineer

The above street(s) may be closed for the periods stated subject to the following conditions:
Approval has been given by relevant authorities and the police;
Other:

Signed (Engineer): .....coccoveeveeveveerereeereeereeereeennas

Date: oo
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Annex 3

Sample Contractor's Site Check List

Safe Access:

OO0 O0OO0OO0OO0OO0ODO0OO0OO0O

arrangements for visitors and new workers to the site
safe access to working locations

walkways free from obstructions

edge protection to walkways over 2m above ground
holes fenced or protected with fixed covers

tidy site and safe storage of materials

waste collection and disposal

chutes for waste disposal, where applicable

removal or hammering down of nails in timber

safe lighting for dark or poor light conditions

props or shores in place to secure structures, where applicable

Ladders:

0 0

O
O

o

to be used only if appropriate

good condition and properly positioned

located on firm, level ground

secure near top. If not possible, to be secured near the bottom, weighted or footed to prevent
slipping

top of ladder minimum 1 metre above landing place

Scaffolding:

e}

0000000000 0ODO0O0OO

design calculations submitted

proper access to scaffold platform

properly founded uprights with base plates

secured to the building with strong ties to prevent collapse

braced for stability

loadbearing fittings, where required

uprights, ledgers, braces and struts not to be removed during use

fully boarded working platforms, free from defects and arranged to avoid tipping or tripping
securely fixed boards against strong winds

adequate guard rails and toe boards where scaffold 2m above ground
designed for loading with materials, where appropriate

evenly distributed materials

barriers or warning notices for incomplete scaffold (ie not fully boarded)
weekly inspections and after bad weather by competent person

record of inspections

Excavation:

O
o

]
e}
o

underground services to be located and marked and precautions taken to avoid them

adequate and suitable timber, trench sheets, props and other supporting materials available on
site before excavation starts

safe method for erecting/removal of timber supports

sloped or battered sides to prevent collapse

daily inspections after use of explosives or after unexpected falls of materials
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o safe access to excavations (eg sufficiently long ladder)
o Dbarriers to restrict personnel/plant
o stability of neighbouring buildings risk of flooding
o__materials stacked, spoil and vehicles away from top of excavations to avoid collapse
o secured stop blocks for vehicles tipping into excavations
Roof work:
o crawling ladders or boards on roofs more than 10 degrees
o if applicable, roof battens to provide a safe handhold and foothold
o Dbarriers or other edge protection
o Crawling boards for working on fragile roof materials such as asbestos cement sheets or glass.
Guard rails and notices to same
o roof lights properly covered or provided with barriers
o during sheeting operations, precautions to stop people falling from edge of sheet
o precautions to stop debris falling onto others working under the roof work

Transport and mobile plant:

o

0O 0O0O0O0O0

in good repair (eg steering, handbrake, footbrake)

trained drivers and operators and safe use of plant

secured loads on vehicles

passengers prohibited from riding in dangerous positions

propping raised bodies of tipping lorries prior to inspections

control of on-site movements to avoid danger to pedestrians, etc.

control of reversing vehicles by properly trained banksmen, following safe system of work

Machinery and equipment;:

o

adequate and secured guards in good repair to dangerous parts, eg exposed gears, chain
drives, projecting engine shafts

Cranes and lifting appliances:

o weekly recorded inspections

o regular inspections by a competent persons

o test certificates

o competent and trained drivers over 18 years of age

o clearly marked controls

o checks by driver and banksman on weight of load before lifting

o efficient automatic safe load indicator, inspected weekly, for jib cranes with a capacity of
more than one tonne

o firm level base for cranes

o sufficient space for safe operation

o trained banksman/slinger to give signals and to attach loads correctly, with knowledge of
lifting limitations of crane

o for cranes with varying operating radius, clearly marked safe working loads and
corresponding radii

o regularly maintenance

o lifting gear in good condition and regularly examined

Electricity:
o measures to protect portable electric tools and equipment from mechanical damage and wet

conditions
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checks for damage to or interference with equipment, wires and cables

use of the correct plugs to connect to power points

proper connections to plugs; firm cable grips to prevent earth wire from pulling out
"permit-to-work" procedures, to ensure safety

00 O0O0O0

disconnection of supplies to overhead lines or other precautions where cranes, tipper lorries,
scaffolding, etc might touch lines or cause arcing

Cartridge operated tools:

O

O 00O

maker's instruction being followed

properly trained operators, awareness of dangers and ability to deal with misfires
safety goggles

regular cleaning of gun

secure place for gun and cartridges when not in use

Falsework/formwork:

o)

OO0 0000000

design calculations submitted

method statement dealing with preventing falls of workers

appointment of falsework coordinator

checks on design and the supports for shuttering and formwork

safe erection from steps or proper platforms

adequate bases and ground conditions for loads

plump props, on level bases and properly set out

correct pins used in the props

timberwork in good condition

inspection by competent person, against agreed design before pouring concrete

Risks to the Public:

e}

identify all risks to members of the public on and off site, eg materials falling from scaffold
etc., site plant and transport (access/egress) and implement precautions, eg scaffold fans/nets,
banksmen, warning notices etc

barriers to protect/isolate persons and vehicles

adequate site perimeter fencing to keep out the public and particularly children. Secure the
site during non-working periods

make safe specific dangers on site during non-working periods, eg excavations and openings
covered or fenced, materials safely stacked, plant immobilised, ladders removed or boarded

Fire - general:

O
O
O

sufficient number and types of fire extinguishers
adequate escape routes, kept clear
worker awareness of what to do in an emergency

Fire - flammable liquids:

(e}

00O

proper storage area

amount of flammable liquid on site kept to a minimum for the day's work
smoking prohibited; other ignition sources kept away from flammable liquids
proper safety containers

Fire - compressed gases, eg oxygen, LPG, acetylene:

O
o

properly stored cylinders
valves fully closed on cylinders when not in use
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o adopt "hot work" procedures
o site cylinders in use outside huts

Fire - other combustible materials:

o minimum amount kept on site
o proper waste bins
o regular removal of waste material

Noise:
o assessment of noise risks
o noisy plant and machinery fitted with silencers/muffs
o ear protection for workers if they work in very noisy surroundings

Health:
o identify hazardous substances, eg asbestos, lead, solvents etc and assess the risks
use of safer substances where possible
control exposure by means other than by using protective equipment
safety information sheets available from the supplier
safety equipment and instructions for use
keep other workers who are not protected out of danger areas
testing of atmosphere in confined spaces; provision of fresh air supply if necessary.
Emergency procedures for rescue from confined spaces

0O 00O0O0O0

Manual handling:
o avoid where risk of injury
o if unavoidable, assess and reduce risks

Protective clothing:
o suitable equipment to protect the head, eyes, hands and feet where appropriate
o enforce wearing of protective equipment

Welfare:
o suitable toilets
clean wash basin, hot/warm water, soap and towel
room or area where clothes can be dried
wet weather gear for those working in wet conditions
heated site hut where workers can take shelter and have meals with the facility for boiling
water
o suitable first aid facilities

O 00O

Work in Public Areas
o all risks to the public identified
method statement approved
road closures approved
temporary diversions in place
safety barriers erected/maintained
safety signs and lighting installed/maintained
labour, materials, plant and other resources sufficient to meet programme
temporary reinstatement completed and properly maintained
permanent reinstatement completed at earliest possible date

O 000O0O0O0O
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VAT Mandate

Value Added Tax

Law # 379 dated 14/12/2001 amended by law # 64 dated 26/10/2017

The Contractor/Consultant shall be registered in the Ministry of Finance — VAT
Department to be able to invoice the VAT to the Council for Development and
Reconstruction or obtain its refund from the Ministry of Finance, according to the
financing source of the contract.

The Contractor/Consultant shall submit its offer without calculating the VAT in its
unit price.

Method of invoicing the VAT for contracts totally financed by the Lebanese State:
The Contractor/Consultant shall invoice the VAT to the CDR upon submittal of its
statements by adding 11% VAT on the net value of the statement, separately from the
value of the statement.

Method of VAT invoicing/refund for contracts partially financed by foreign sources:

For the section locally financed, the Contractor/Consultant shall invoice the VAT to
the CDR in accordance with clause 2 above.

For the section financed by foreign sources, the Contractor/Consultant shall obtain the
VAT refund directly from the Ministry of Finance.

Methods of VAT refund for contracts totally financed by foreign sources:

The contracts totally financed by foreign sources shall be exempted from the VAT. In
the event the Contractor/Consultant is bound to pay this tax, the latter shall obtain its
refund directly from the Ministry of Finance and not from the Council for
Development and Reconstruction. (Refer to Article 19 — clause 4 of Law # 379, and
Article 3 (b) of implementation Decree # 7336 dated 31/01/2002.)

This document was approved by virtue of decision # 147/2002 dated 07/03/2002, taken by the
Board of Directors of the CDR; and amended as per Law #64 dated 26/10/2017.
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Power of Attorney for Firm’s Representative

The representative of the moral person that will be declared successful bidder has the
necessary prerogatives to carry out any legal proceeding or measure in connection with the
Tender, and that said representative should submit for this purpose an official document
proving that he is the holder of such prerogatives, namely when the act is of disposal nature
such as to waive, to release, to cash, to disclaim and to acknowledge, provided that said
document is not older than three months from the date of the Tender submission.
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FORM OF AGREEMENT

This Agreement made the ------------ day of --------- 202------ between
of (hereinafter called “the
Employer™) of the one part and

(hereinafter called the “Contractor”) of the other part

WHEREAS the Employer is desirous that certain Works should be executed by the Contractor,
Viz.,
--------- and has accepted a Bid by Contractor for the execution and completion of such Works
and remedying of any defects therein.

Now this agreement witnesses as follows:

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as part of
this Agreement, viz :

a) The form of Agreement;

b) The addendum(s) to Tender Documents (if any);

c) The Appendix to conditions of contract

d) The Conditions of Particular Application (Part II);

€) The General Conditions of Contract (Part I);

D The General Requirements and Preliminaries (if any);

g) The Specifications;

h) The Drawings;

i) The priced Bill of Quantities

i) The breakdown of Bill of Quantities prices

k) Any other document forming part of the Contract including the Contractor’s
Bid insofar as it is not covered by any of the foregoing;

3. This agreement shall be considered embodying the employer’s letter of Acceptance
referred to in the Conditions of Contract. All actions and/or activities under the contract
that relate to the date of the Letter of Acceptance shall be deemed to relate to the date
of this agreement.

4. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned the Contractor hereby covenants with the Employer to execute
and complete the Works and remedy any defects therein in conformity in all respects
with the provisions of the Contract.

5. The Employer hereby covenants to pay the Contractor in consideration of the execution
and completion of the Works and the remedying of defects therein the Contract Price or
such other sum as may become payable under the provisions of the Contract at the
times and in the manner prescribed by the Contract.

In Witness whereof the parties hereto have caused this Agreement to be executed the
day and year first above written.

Signed Sealed and Delivered by the

The Employer The Contractors
Address Address

Signed Signed

Name Name

Affixed Seal Affixed Seal
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BANK GUARANTEE FOR GOOD PERFORMANCE OF THE CONTRACT

To: Council for Development and Reconstruction
Tallet El Serail

P.O.Box 11-3170
Beirut, Lebanon

Dear Sirs,
Re: Guarantee for Good Performance of the Contract No___
According to the terms of contract, dated , for the

, concluded between

the Council for Development and Reconstruction
(hereafter called CDR) and

(hereafter called the Contractor),

the Contractor undertakes to produce a Bank Guarantee for good performance of the contract of %
of the value of the contract or the amount of

We hereby unconditionally and irrevocably guarantee jointly and severally with the Contractor as a
primary obligator and not as a surety merely, to pay the CDR upon its first demand and without cavil
or argument any amounts up to the maximum of

in cash, in the event according to the binding opinion of the CDR, the Contractor
would fail to comply with his contractual obligations.

The failure of the Contractor to comply with his contractual obligations shall be advised to us in
writing with a copy to the Contractor.

This guarantee shall enter into effect on the date of entry into force of the Contract and shall remain

valid until .......... (insert date) or until 28 days after the date of issuing the Defects Liability
Certificate, whichever comes later.

DATE:

SIGNATURE OF THE BANK
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SPECIMEN FORM

BANK GUARANTEE FOR ADVANCE PAYMENT

To:  Council for Development and Reconstruction
Tallet El Serail
P.O. Box 11-3170
Beirut, Lebanon

Dear Sirs,
Re: Guarantee for Advance Payment No___

According to the terms of contract, dated , for the
, concluded between

the Council for Development and Reconstruction
(hereafter called CDR) and

(hereafter called the Contractor),

the CDR undertakes to pay the Contractor ___ % of the value of the contract or the amount of
by way of advance payment. The said advance payment shall be paid to the
Contractor upon receipt by the CDR of the original of this guarantee.

We hereby unconditionally and irrevocably guarantee jointly and severally with the Contractor as a
primary obligator and not as a surety merely, to pay the CDR upon its first demand and without cavil
or argument any amounts up to the maximum of

in cash, in the event according to the binding opinion of the CDR, the Contractor
would fail to comply with his contractual obligations.

The failure of the Contractor to comply with his contractual obligations shall be advised to us in
writing with a copy to the Contractor.

This guarantee shall enter into effect on the date of payment to the Contractor of the advance

payment, either partially or totally, and shall remain valid until .......... (insert date) or until the CDR
has received full repayment of the same amount from the Contractor, whichever comes later.

DATE:

SIGNATURE OF THE BANK
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